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ROSWELL INDEPENDENT SCHOOL DISTRICT 

ROSWELL, NEW MEXICO 

Specifications 

 
I.  INTRODUCTION 

 

A. PURPOSE OF THIS REQUEST FOR PROPOSALS 

 

The District is seeking proposals from Offerors for Asbestos and Environment Abatement 

Services.  This RFP can serve as emergency calls, on-call or as needed basis throughout the 

District.  The District may award this RFP as a Multiple-Source Award to responsive 

Offerors to have available a pool of Offerors if it is in the District’s best interest. 

 

B. SUMMARY SCOPE OF WORK 

 

The initial scope of work includes, but is not limited to asbestos and environment abatement 

services. 

 

C. SCOPE OF PROCUREMENT 

 

 The initial contract(s) shall begin on June 1, 2024 or as soon as possible thereafter for one 

(1) year. This contract may be renewed by mutual agreements in annual increments for a 

renewal period of one (1) year for up to three (3) renewals, provided that the funds for 

subject contract are available and approved annually and that the Offeror has established a 

satisfactory record of performance.  

 

 Auto-renewal of contract award. Awarded Offeror and District may agree for an auto-

renewal of the contract award for the renewals allowable up to a total contract of four (4) 

years. The Offeror and District will have the opportunity to cancel the contract by providing 

notice at least thirty days before the last day on which either party may give notice of their 

intention to not renew. 

 

D. PROCUREMENT OFFICER 

 

 The District has designated a Procurement Officer who is responsible for the conduct of this 

procurement whose name, address and telephone number is listed below. 

 

  Chris Thweatt 

  CPO, Purchasing Agent 

  300 N. Kentucky, Roswell, NM 88201 
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  575.627.2528 

  cthweatt@risd.k12.nm.us  

 

 All deliveries via express carrier should be addressed as follows: 

 

  Chris Thweatt 

  Room 121 

  300 N. Kentucky, Roswell, NM 88201 

 

 Any inquiries or requests regarding this procurement should be submitted to the 

Procurement Officer in writing/email.  Offerors may contact ONLY the Procurement 

Officer regarding this solicitation.  Other agency employees do not have the authority to 

respond on behalf of The District. 

 

E. DEFINITION OF TERMINOLOGY 

 

 This section contains definitions and abbreviations that are used throughout this 

procurement document.  

 

"Agency" or “Purchasing Agency” means the Purchasing Department, Roswell 

Independent School District 

  

“Chief Procurement Officer” or “CPO” means the person holding the position as the 

head of the central procurement office for the Roswell Independent School District whose 

address follows: 

Purchasing Department 

300 N. Kentucky, Roswell, NM 88201 

 

 "Contract" or “Agreement” means a written agreement for the procurement of items of 

tangible personal property or services. 
 

 "Contractor" means a successful Offeror who enters into a binding contract. 

 

 "Determination" means the written documentation of a decision by the Procurement 

Officer including findings of fact supporting a decision.  A determination becomes part of 

the procurement file. 

 

 "Desirable" The terms "may", "can", "should", "preferably", or "prefers" identify a desirable 

or discretionary item or factor (as opposed to "mandatory”). 

  

 “District” means the Roswell Independent School District. 

 

 "Evaluation Committee" means a body appointed by The District management and/or the 

Chief Procurement Officer to perform the evaluation of Offeror proposals. 

 

"Evaluation Committee Report" means a document prepared by the Procurement Officer 

mailto:cthweatt@risd.k12.nm.us
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and the Evaluation Committee for submission to the School Board and the Chief 

Procurement Officer for contract award. It contains all written determinations resulting from 

the procurement and contains one or more recommendations regarding contract award. 

. 

 "Finalist" is defined as an Offeror who meets all the mandatory specifications of this 

Request for Proposals and whose score on evaluation factors is sufficiently high to merit 

further consideration by the Evaluation Committee. 

 

“Key Personnel” means the staff provided by a Contractor or a Subcontractor.  Key 

Personnel will include at a minimum the project manager, and the Offeror’s company 

executive with the responsibility for the overall performance of the Contract.  Key 

Personnel may appear on-site. 

 

 "Mandatory" The terms "must", "shall", "will", "is required", or "are required", identify a 

mandatory item or factor (as opposed to “desirable”).  Failure to meet a mandatory item or 

factor will result in the rejection of the Offeror's proposal. 

 

 "Offeror" is any person, corporation, or partnership who chooses to submit a proposal. 

 

 "Procurement Officer” means the person or designee authorized by The District and/or the 

Chief Procurement Officer to manage or administer a procurement requiring the evaluation 

of competitive sealed proposals. 

 

 "Request for Proposals" or "RFP" means all documents, including those attached or 

incorporated by reference, used for soliciting proposals. 

 

 "Responsible Offeror" means an Offeror who submits a responsive proposal and who has 

furnished, when required, information and data to prove that his financial resources, produc-

tion or service facilities, personnel, service reputation and experience are adequate to make 

satisfactory delivery of the services or items of tangible personal property described in the 

proposal. 

 

 "Responsive Offer" or "Responsive Proposal" means an offer or proposal which conforms 

in all material respects to the requirements set forth in the request for proposals.  Material 

respects of a request for proposals include, but are not limited to, price, quality, quantity or 

delivery requirements. 
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 II. CONDITIONS GOVERNING THE PROCUREMENT 

 

This section of the RFP contains the schedule for the procurement, describes the major procurement 

events and the conditions governing the procurement. 

 

A. SEQUENCE OF EVENTS 

 

 The Procurement Officer will make every effort to adhere the following schedule: 

 

Action Date   

 

1.Issue of RFP April 12, 2024 

2. Acknowledgement of Receipt Form April 17, 2024 

3.Deadline to Submit Additional Questions April 19, 2024 

4.Response to Written Questions/RFP Addendum April 23, 2024 

5.Submission of Proposal 2:00 PM May 2, 2024 

6. Proposal Evaluation TBD 

7. Notice of Intent to Award May 14, 2024 

8. Protest Deadline May 29, 2024 

9. Contract Negotiations/Executed May 30, 2024 
    *Dates indicated in Events 7 through 9 are estimates only, and may be subject to change without necessitating 

                  an amendment to the RFP. 

 

B. EXPLANATION OF EVENTS 

 

 The following paragraphs describe the activities listed in the sequence of events shown in 

Section II, Paragraph A. 

 

 1. Issue of RFP 

 

  This RFP is being issued by The District.  

  

 2. Acknowledgement of Receipt Form 

 

  Potential Offerors should hand deliver or return via email the "Acknowledgement of 

Receipt of Request for Proposals Form" that accompanies this document (See 

Appendix A) to have their organization placed on the procurement distribution list.  

The form should be signed by an authorized representative of the organization, dated 

and returned by 5:00 P. M. on the date indicated in the Sequence of Events.  

 

  The procurement distribution list will be used for the distribution of written 

responses to questions and any RFP amendments. 

 

  However, by not returning the Acknowledgement of Receipt Form, the potential 

Offeror’s representative shall not be included on the distribution list, and will be 

solely responsible for obtaining from the District website any amendments to the 

RFP. 
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 3. Deadline to Submit Additional Written Questions 

 

  Potential Offerors may submit written questions as to the intent or clarity of this RFP 

until close of business on the date indicated in the Sequence of Events.  

 

 4. Response to Written Questions via Addendum 

 

  Written responses to written questions and any RFP addendum will be distributed on 

the date indicated in the Sequence of Events to all potential Offerors whose 

organization name appears on the procurement distribution list.  An Acknowledge-

ment of Receipt Form will accompany the distribution package.  The form should be 

signed by the Offeror's representative, dated, and submitted with the proposal. 

Failure to acknowledge may deem your proposal as non-responsive and will be 

returned.  
 

 5. Submission of Proposal 

 

  ALL OFFEROR PROPOSALS SHALL BE RECEIVED FOR REVIEW AND 

EVALUATION BY THE PROCUREMENT OFFICER OR DESIGNEE NO 

LATER THAN 2:00 PM LOCAL TIME ON THE DATE INDICATED IN THE 

SEQUENCE OF EVENTS.  Proposals received after this deadline will not be 

accepted.  The date and time will be recorded on each proposal. Proposals shall be 

addressed and delivered to the Procurement Officer at the address listed in Section I, 

Paragraph D.  Proposals SHALL be sealed and labeled on the outside of the package 

to clearly indicate that they are in response to the Asbestos and Environment 

Abatement Request for Proposals.  Proposals submitted by facsimile and/or 

electronically through e-mail will not be accepted. 

 

  A public log will be kept of the names of all Offeror organizations that submitted 

proposals. The contents of any proposal shall not be disclosed to competing Offerors 

prior to contract award. 

 

 6. Proposal Evaluation 

 

  The evaluation of proposals will be performed by an evaluation committee 

appointed by the Project Officer.  This process will take place during the dates 

indicated in the Sequence of Events.  During this time, the Procurement Officer 

may initiate discussions with Offerors who submit responsive or potentially 

responsive proposals for the purpose of clarifying aspects of the proposals, but 

proposals may be accepted and evaluated without such discussion.  Discussions 

SHALL NOT be initiated by the Offerors. 

 

 7. Selection of Finalists 

 

  If Applicable to this procurement, the Evaluation Committee will select and 

Procurement Officer will notify the finalist Offerors upon completion of evaluations.  
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Only finalists will be invited to participate in the subsequent steps of the 

procurement.  The schedule for the Proposal Presentation will be determined at this 

time. 

 

 8. Best and Final Offers From Finalists 

 

  If Applicable to this procurement, Finalist Offerors may be asked to submit revisions 

to their proposals for the purpose of obtaining best and final offers by the date 

indicated in the Sequence of Events. Best and final offers may be clarified and 

amended at the finalist Offeror's proposal presentation. 

 

 9. Recommendation to School Board 

 

  The Evaluation Committee will prepare an evaluation report and a recommendation 

to the School Board for award of the Project that shall include the average scores and 

ranking of all Offerors.  

 

 10. Notice of Intent to Award 

 

  Upon approval of Recommendation of Award by the School Board, the Chief 

Procurement Officer shall issue the Notice of Intent to Award and shall contact the 

winning Offeror in order to initiate contract negotiations.  

 

 11. Protest Period 

 

  Any protest by an Offeror shall be timely and in conformance with the applicable 

procurement regulations.  The fifteen (15) day protest period for responsive Offerors 

shall begin on the day following the notice of award and will end at of close of 

business on fifteen (15) days after the Notice of Intent to Award.  Protests shall be 

written and shall include the name and address of the protestor and the request for 

proposals number.  It shall also contain a statement of grounds for protest including 

appropriate supporting exhibits, and it shall specify the ruling requested from the 

Chief Procurement Officer.  The protest shall be delivered to the Chief Procurement 

Officer. 

 

 Chief Procurement Officer 

300 N. Kentucky  

Roswell, NM 88201 

  

  Protests received after the deadline will not be accepted. 

 

 12. Contract Negotiations/Execution 

  

  The District reserves the right to enter into negotiations with the highest ranked 

Offeror(s) per NMSA 13-1-115. If contract negotiations are not finalized within a 

reasonable period of time, the District will conclude negotiations with the selected 

firm(s) and begin with the next ranked firm based on final ranking.  
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C. GENERAL REQUIREMENTS 

  

 1. Acceptance of Conditions Governing the Procurement 

 

  Offerors shall indicate their acceptance of the Conditions Governing the 

Procurement section in the letter of transmittal.  Submission of a proposal constitutes 

acceptance of the Evaluation Factors contained in Part 6 of this RFP.  

 

 2. Incurring Cost 

 

  Any cost incurred by the Offeror in preparation, transmittal, presentation of any 

proposal or material submitted in response to this RFP shall be borne solely by the 

Offeror. 

 

 3. Prime Contractor Responsibility 

   

  Any contract that may result from this RFP shall specify that the prime contractor is 

solely responsible for fulfillment of the contract with The District. The District will 

make contract payments to only the prime contractor. 

  

 4. Subcontractors 

   

  Use of subcontractors shall be clearly explained in the proposal, and major 

subcontractors shall be identified by name.  The prime contractor shall be wholly 

responsible for the entire performance whether or not subcontractors are used. 

   

 5. Amended Proposals 

 

  An Offeror may submit an amended proposal before the deadline for receipt of 

proposals.  Such amended proposals shall be complete replacements for a previously 

submitted proposal and shall be clearly identified as such in the transmittal letter.  

The District personnel will not merge, collate, or assemble proposal materials. 

 

 6. Offerors' Rights to Withdraw Proposal 

 

  Offerors will be allowed to withdraw their proposals at any time prior to the deadline 

for receipt of proposals.  The Offeror shall submit a written withdrawal request 

signed by the Offeror's duly authorized representative addressed to the Procurement 

Officer. 

 

  The approval or denial of withdrawal requests received after the deadline for receipt 

of the proposals is governed by the applicable procurement regulations. 

 

 7. Proposal Offer Firm 

   

Responses to this RFP, including proposal prices, will be considered firm for one 
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hundred twenty (120) days after the due date for receipt of proposals.  

 

 8. Disclosure of Proposal Contents 

 

  The proposals will be kept confidential until a contract is awarded.  At that time, all 

proposals and documents pertaining to the proposals will be open to the public, 

except for the material that is proprietary or confidential. The Procurement Officer 

will not disclose or make public any pages of a proposal on which the Offeror has 

stamped or imprinted "proprietary" or "confidential" subject to the following 

requirements. 

 

  Proprietary or confidential data shall be readily separable from the proposal in order 

to facilitate eventual public inspection of the non-confidential portion of the 

proposal.  Confidential data is normally restricted to confidential financial informa-

tion concerning the Offeror's organization and data that qualifies as a trade secret in  

accordance with New Mexico Uniform Trade Secrets Act [§57-3A-1 to 57-3A-7 

NMSA 1978 . The cost of services proposed shall not be designated as proprietary 

or confidential information.  

 

  If a request is received for disclosure of data for which an Offeror has made a written 

request for confidentiality, the Chief Procurement Officer shall examine the 

Offeror's request and make a written determination that specifies which portions of 

the proposal should be disclosed.  Unless the Offeror takes legal action to prevent 

the disclosure, the proposal will be so disclosed.  The proposal shall be open to 

public inspection subject to any continuing prohibition on the disclosure of 

confidential data. 

 

 9. No Obligation 

 

  This procurement in no manner obligates the District to the use of any proposed 

professional services until a valid written contract is awarded and approved by the 

appropriate authorities. 

 

 10. Termination 

 

  This RFP may be canceled at any time and any and all proposals may be rejected in 

whole or in part when The District determines such action to be in its best interest. 

 

 11. Sufficient Appropriation 

 

  Any contract awarded as a result of this RFP process may be terminated if sufficient 

appropriations or authorizations do not exist.  Such termination will be effected by 

sending written notice to the contractor.  The District's decision as to whether 

sufficient appropriations and authorizations are available will be accepted by the 

contractor as final. 

 

 12. Legal Review 
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  The District requires that all Offerors agree to be bound by the General 

Requirements contained in this RFP.  Any Offeror concerns shall be promptly 

brought to the attention of the Procurement Officer. 

 

 13. Governing Law 

 

  This procurement and any agreement with Offerors that may result shall be governed 

by the laws of the State New Mexico. The venue shall be Roswell, NM. 

 

 14. Basis for Proposal 

 

  Only information supplied by The District in writing through the Procurement 

Officer or in this RFP should be used as the basis for the preparation of Offeror 

proposals. 

  

 15. Contract Terms and Conditions 

 

  The contract between the District and a contractor resulting from this request for 

proposals will contain all Parts of this RFP document to include, but not limited to, 

the Requirements, Scope of Work and Detail of Work. However, the District 

reserves the right to negotiate with a successful Offeror provisions in addition to 

those contained in this RFP.  The contents of this RFP, as revised and/or 

supplemented, and the successful Offeror's proposal will be incorporated into and 

become part of the contract. 

 

  Should an Offeror object to any of the District's terms and conditions, as contained 

in this RFP, that Offeror shall propose specific alternative language to the referenced 

provisions. The District may or may not accept the alternative language.  General 

references to the Offeror's terms and conditions or attempts at complete substitutions 

are not acceptable to the District and will result in disqualification of the Offeror's 

proposal.  

 

  The District will consider wording changes to Scope of Work. Offerors shall provide 

a brief discussion of the purpose and impact, if any, of each proposed change 

followed by the specific proposed alternate wording. 

 

 16. Offeror's Terms and Conditions 

 

  Offerors shall submit with the proposal a complete set of any additional terms and 

conditions which they intend to have included in a contract with the District. The 

District is under no obligation to accept any additional terms and conditions. 

 

 17. Contract Negotiations 

 

  Any additional terms and conditions, which may be the subject of negotiation, will 

be discussed only between The District and the selected Offeror and shall not be 
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deemed an opportunity to amend the Offeror's proposal. 

 

 18. Offeror Qualifications 

 

  The Evaluation Committee may make such investigations as necessary to determine 

the ability of the Offeror to adhere to the requirements specified within this RFP.  

The Evaluation Committee will reject the proposal of any Offeror who is not a 

Responsible Offeror or fails to submit a Responsive Offer as defined in this RFP.  

 

 19. Right to Waive Minor Irregularities 

 

  The Evaluation Committee reserves the right to waive minor irregularities.  The 

Evaluation Committee also reserves the right to waive mandatory requirements pro-

vided that all of the otherwise responsive proposals failed to meet the  mandatory 

requirements and/or doing so does not otherwise materially affect the procurement.  

This right is at the sole discretion of the Evaluation Committee. 

 

 20. Change in Contractor Representatives 

 

  The District reserves the right to require a change in contractor representatives if the 

assigned representatives are not, in the opinion of The District, meeting its needs 

adequately. 

 

 21. District Rights 

 

  The District reserves the right to accept all or a portion of an Offeror's proposal. In 

addition, The District reserves the right to purchase professional services from 

authorized price agreements or in accordance with applicable provisions 

procurement regulations.  

 

 22. Right to Publish 

 

Throughout the duration of this procurement process and contract term, potential 

Offerors, Offerors and contractors shall secure from The District written approval 

prior to the release of any information that pertains to the potential work or activities 

covered by this procurement or the subsequent contract.  Failure to adhere to this 

requirement may result in disqualification of the Offeror's proposal or termination of 

the contract. 

 

 23. Ownership of Proposals 

   

  All documents submitted in response to this Request for Proposals shall become the 

property of the District after the contract has been awarded.  However, non-selected 

Offerors may retrieve at their expense any technical or user documentation 

submitted with their proposals after the expiration of the protest period. 

 

24.       Electronic Mail Address Required 
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A large part of the communication regarding this procurement will be conducted by 

electronic mail (e-mail). Offeror shall have a valid e-mail address to receive this 

correspondence. 

 

 25. Letter of Transmittal 

 

Each proposal shall be accompanied by a letter of transmittal (Please Refer to 

Appendix D). CAUTION: The proposal shall be binding without restriction. 

Offerors shall not include language in the Letter of Transmittal such as “subject to 

successful negotiation” or words to that effect. The letter of transmittal SHALL 

follow the format provided and it shall be signed by the appropriate 

representatives. Failure to follow these instructions shall result in the rejection of 

the proposal. 

 

26. Campaign Contribution Disclosure Form 

 

Each proposal shall be accompanied by a completed Campaign Contribution 

Disclosure Form (Please Refer to Appendix C).  

 

 27.   Conflict of Interest and Debarment/Suspension Certification Form 

 

Each proposal shall be accompanied by a completed Conflict of Interest Disclosure 

Statement (Please Refer to Appendix D).  

 

 28. Additional Required Forms 

 

Each proposal shall include Certificate of Insurance, W-9, Certificate of Non-

Collusion (Appendix E), City of Roswell Business License, and all valid licenses 

necessary to perform the work in the State of New Mexico.  

 

 29. Bid Security or Bond 

 

A bid security or bond shall be required of Offerors for construction contracts in 

excess of twenty-five thousand dollars ($25,000). Bid security or bond in an 

amount equal to at least five percent (5%) of the amount bid shall be a bond 

provided by a surety company authorized to do business in the state of New 

Mexico, or equivalent in cash. This will be required upon awarded project.  

 

 30. State Wage 

 

State wage rates shall apply to any bid or proposal on construction or public works 

projects in excess of $60,000. In addition all Offerors shall comply with federal 

wage rates on applicable projects 
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Part 1  General Information 
 
1.1     Requirements 

1.1.1          Information for Offerors 
1.1.2          Site Investigation 
1.1.3          Discrepancies 
1.1.4          Modifications and Withdrawals of Proposals 
1.1.5          Bid Security 
1.1.6          Licenses and Qualifications 
1.1.7          State Wage Rates 
1.1.8          Rejection of Proposals 
1.1.9          Liquidated Damages 
1.1.10        Pricing Structure 
1.1.11        Subcontractors 

 
1.2 Proposal Form 

1.2.1       Method of Award 
 
1.3     Scope of Work 
 
1.4     Description of Work 
 
1.5     Applicable Standards and Guidelines 
 
1.6     Submittals and Notices 
 
1.7     Site Security 
 
1.8     Emergency Planning 
 
1.9     Pre-Start Meeting 
 
 
Part 2  Materials and Equipment 
 
2.1     Materials 
 
2.2     Equipment 
 
2.3 Substitutions 
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Part 3  Execution 
 
3.1     Preparation 
 

3.1.1          Work Area Pre-cleaning 
3.1.2          Worker Decontamination Enclosure 
3.1.3          Waste Container Pass-out Airlock 
3.1.4          Barriers Between the Work Area and Occupied Areas 
3.1.5          Maintenance of Enclosures 
3.1.6          Testing Enclosures 
3.1.7          Establishing Emergency Exits 
3.1.8          Removing Fixtures from Area 
3.1.9          Removal of Ceilings and Other Building Components 
3.1.10        Commencement of Work 
3.1.11        Alternative Procedures 

 
3.2     Work place Entry and Exit Procedures 
 
3.3     Respiratory Protection Requirements 
 
3.4     Removal Procedures 
 
3.5     Encapsulation Procedures 
 
3.6     Clean up Procedures 
 
3.7     Clearance Air Monitoring 
 
3.8     Disposal Procedures 
 
3.9     Re-establishment of Area and Systems 
 
 
Part 4 Support Activities 
 
4.1     Training 
 
4.2     Medical Monitoring 
 
4.3     Asbestos Project Manager 
 
4.4     Air Sampling Professional 
 
4.5 Laboratory Services 
 
Part 5 Proposal Contents 
 
Part 6 Selection Process 
 
Part 7 Award 
 
Part 8 Compliance Forms  
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Part I - General Information 
 
1.1        Proposal Requirements 
 

1.1.1     Information for Offerors 
 

Intent:  To establish rates for furnishing all labor, materials, and equipment to Provide 
Specified Asbestos Abatement Services, Upon Request, at various RISD sites. (Also see 
Scope of Work, section 1.3) 
 
1.1.1.1  Preparation of Proposals: Each proposal must be submitted on the prescribed 

form (see Part 5).  Spaces for prices (pages 21-30) must be filled in with ink or 
typewritten.  Person signing the proposal shall initial corrections in ink.  Each 
proposal must be submitted in a sealed envelope bearing on the outside the name 
and address of the Offeror and the RFP number as listed on the RFP 
Invitation. Improper identification may result in premature opening of, or failure to 
open the proposal. 

 
1.1.1.2  Receipt and Opening of Proposals: Proposals must be prepared and submitted 

in accordance with the provisions hereof (see Part 5).  The Roswell Independent 
School District (RISD) reserves the right to reject all proposals if deemed not to be 
in the best interests of the District.  Any proposal received after the specified time 
for the opening shall not be considered.  RISD will not accept proposals 
electronically, through e-mail or fax, etc.  

 
1.1.1.3  Familiarity With Conditions: Clarification of procedures and technical aspects 

may be made by contacting the RISD Procurement Officer, Chris Thweatt, 
telephone (575) 627-2528 or e-mail: cthweatt@risd.k12.nm.us. Offerors will be 
presumed to have acquainted themselves with all conditions affecting the work 
before submitting a proposal.  No claim shall be made nor will one be allowed the 
Contractor for negligence, misunderstanding, or error in this regard. 

 
1.1.1.4 Qualification of Offerors: RISD may make such investigations as necessary to 

determine the ability of the Offeror to perform the work, and the Offeror shall 
furnish all such information and data for this purpose as RISD may request.  RISD 
reserves the right to reject any proposal if the evidence submitted by, or 
investigation of, the Offeror fails to show that the Offeror is qualified to carry out 
the obligations of the contract and to complete the work described therein. 
 
Offeror shall also construe this provision to incorporate any necessary 
investigation and/or monitoring during the life of the contract to enforce any 
current policy of the Board of Education such as, but not limited to, no smoking or 
alcoholic beverages/illegal drug use on RISD property.  As a general rule, any 
such regulation or law applying to RISD personnel shall be deemed to be in force 
for Contractor's work force occupying any work site, making deliveries, etc on 
RISD property. 

 

mailto:cthweatt@risd.k12.nm.us
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1.1.1.5 Conditional Proposals.  Proposals in which acceptance is in some manner 
restricted or conditioned by the Offeror will be reviewed by RISD. If the limitations 
imposed are not in the best interest of RISD or are prejudicial to other Offerors, 
the proposal will be rejected. 

 
1.1.1.6 Protest:  Any Offeror who is aggrieved in connection with a procurement may 

protest to the Roswell Independent School District Procurement Division.  The 
protest shall be submitted in writing within 15 calendar days after knowledge of 
the facts or occurrences giving rise thereto. 

 
1.1.1.7 The Procurement Code:  The Procurement Code, Sections 13-1-28 through 13-1-

199 NMSA 1978, imposes civil and criminal penalties for its violation.  In addition, 
the New Mexico criminal statutes impose felony penalties for illegal bribes, 
gratuities, and kickbacks. 
 
1.1.1.8.1 Itemized invoices, clearly referencing appropriate contract, 

project/location name, item number etc. shall be submitted in duplicate to 
the Roswell Independent School District Business Office, P.O. Box 1437 
Roswell NM, 88201 and a copy to the department issuing the project: 
RISD Maintenance and Operations, 508 W. College Roswell, NM 88201.  
A completed Construction Report Form shall be attached to the invoice to 
substantiate charges. RISD will provide this form prior to project start.   
Charges for personnel shall indicate the wage rate job classification and 
the name of personnel performing the work with reference to the 
appropriate time records.  All charges must reflect proposal quotations.  
Contractor will not receive any compensation until such time that the 
services requested have been rendered, final inspection conducted, work 
has been accepted by an authorized representative of the Roswell 
Independent School District, and final close out documents are 
submitted.  Progress payments will not be made unless specifically 
requested in the event of a lengthy job or similar circumstance wherein 
payment may be delayed for an unreasonable period of time. RISD may 
consider payment of up to 85% of project when cost is over $1,000.00 
and work has been completed.  Upon submission of close-out documents, 
remaining balance will be paid. 

 
When applicable, final invoice for each project shall be accompanied by 
all required guarantees, releases of lien and/or other submittal required by 
the Contract Documents. 
 
The Contractor shall provide unconditional releases of lien from all 
Subcontractors and major material suppliers when submitting his final 
invoice at the end of each project. 

 
1.1.1.9.1    Questions/Clarifications/Site Visits – Between the time of issuance of     
             the RFP and the submission deadline, prospective Offerors are   
             encouraged to call the District Representative concerning and questions  
             about the scope of the project or the RFP schedule.  
 

Procurement Contact:  Chris Thweatt 
   300 N. Kentucky 
    Roswell, NM 88201 
   575-627-2528 
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1.1.1.10.1    RFP Amendments – should any amendment to this RFP be deemed   
necessary between issuance of the RFP and the proposal submission 
deadline, it will be distributed in writing to all recipients of the original RFP 
as an amendment to the RFP. If an amendment requires a time 
extension, the proposal submission date will be changed as part of the 
written amendment. 

 
1.1.2     Site Investigation 

 
1.1.2.1 The Contractor acknowledges that he will investigate and satisfy himself as to a) 

the conditions affecting the work, including but not limited to physical conditions of 
the site which may bear upon site access, handling and storage of tools and 
materials, access to water, electric or other utilities which may otherwise affect 
performance of required activities; b) the character and quantity of all surface and 
subsurface materials or obstacles to be encountered insofar as this information is 
reasonably ascertainable from an inspection of the site, including exploratory work 
done by RISD, also known as Building Owner or a designated consultant, as well 
as information present in drawings and specifications.  Any failure by the 
Contractor to acquaint himself with available information will not relieve him 
from the responsibility for properly estimating the difficulty or cost of 
successfully performing the work.  RISD will not be responsible for any 
conclusions or interpretations made by the Contractor on the basis of any 
information furnished by RISD.  There shall be no allowance for anticipated 
profits. 

 
1.1.3     Discrepancies 

 
1.1.3.1  Explanations other than routine clarifications desired by a prospective Offeror 

regarding the specifications or other RFP documents shall be requested in writing 
from RISD no later than the deadline for written questions as specified in the 
Schedule of Events.  Requests shall include the contract number and name. 

 
1.1.3.2  Oral explanations or instructions will not be binding.  Only written addenda issued 

by the Procurement Division will be considered binding.  The Offeror shall 
acknowledge the receipt of all addenda. 

 
1.1.4     Modification and Withdrawal of Proposals 

 
1.1.4.1 An RFP containing a mistake discovered before RFP opening may be 

modified or withdrawn by an Offeror prior to the time set for RFP opening by 
delivering written or telegraphic notice to the location designated in the RFP as 
the place where proposals are to be received.  After RFP opening, no 
modifications in RFP prices or other provisions of the RFP shall be permitted. 
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1.1.5     Bid Security, Bonding, and Insurance Requirements 
 

1.1.5.1  Each Proposal must be accompanied by a Bid Security in the amount of five 
percent (5%) of $100,000 ($5,000). Bid security shall be payable by certified 
check, cash, money order, or bidder's bond payable without condition to Roswell 
Independent School District, Board of Education.  Cash bid security will be 
returned as soon as practical after the RFP opening and the successful Offeror 
has furnished the performance and payment bonds, or if no award has been made 
within 90 days after the opening of RFP’s, upon demand of the Offeror at anytime 
thereafter, so long as he/she has not been notified of the acceptance of his bid.  If 
the bid security is a bond, it shall be issued by a surety approved in the current 
federal circular 570 as published by the United States Treasury Department or the 
State Board of Finance or the local governing authority.  Surety will be currently 
licensed and otherwise authorized and approved to issue bonds in the State of 
New Mexico.  The successful bidder shall deliver performance and 
materials/payment bonds in the amount of 100% of the contract amount (or 
evidence that such bonds will be furnished) within ten (10) working days after 
notification of award. 

 
The bond shall be in effect for the life of the contract and until final acceptance of 
any project initiated under the contract.  If the total of the projects accomplished 
under this contract shall exceed $100,000, contractor shall be responsible to bond 
all additional amounts.  Should any surety become insolvent or cease to do 
business in New Mexico, notice will be given to the Contractor who shall 
immediately provide a new surety satisfactory to RISD.  The cost of bonding must 
be included in your pricing structure.  RISD does not pay for bonding as a 
reimbursable item.   
 

1.1.5.2  Insurance requirements:  The Contractor shall, at his own expense, purchase 
and maintain insurance that will protect him from all claims that may arise out of or 
result from any activities conducted under this Contract, whether those activities 
are performed by the contractor, subcontractor or other company or individual 
directly or indirectly employed, or by anyone for whose acts any of these entities 
may be liable during the life of this contract. 

 
Successful Contractor must furnish proof of coverage to the Procurement Officer 
prior to official award.  If any policy changes occur during the life of the contract, it 
is the Contractor's responsibility to provide updated proof of coverage to the 
Procurement Division. 

 
1.1.5.2.1 Offerors shall provide coverage under the Workers' 

Compensation Insurance as required by the Labor Laws and 
State of New Mexico Statutes. 

 
1.1.5.2.2            Offerors shall submit a certificate of general liability insurance for 

personal injury, occupational disease and sickness or death and 
property damage directly from the insurance carrier.  Insurance 
shall include "Occurrence" claim provisions.  Minimum acceptable 
coverage is: 
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$1,000,000 Combined Single Limit for Bodily 
Injury and Property Damage or 

 
$500,000 Bodily Injury and $250,000 Property 
Damage (each occurrence) 

 
1.1.5.2.3           Contractor must be able to document that he has notified his 

insurance carrier as to the nature of the work involvement with 
asbestos and other pollution liabilities and that the coverage in 
effect specifically includes an endorsement for asbestos 
abatement activities.  The policy must list RISD as second 
insured. 

 
1.1.5.2.3           Roswell Independent School District shall not provide vehicle 

liability and property damage insurance for the duration of the 
project. 

 
1.1.5.2.4 If RISD shall permit the Contractor to use any of the district's 

equipment, tools or facilities, such use shall be considered 
gratuitous. RISD will take no responsibility for the Contractor's 
possible use of such equipment, tools, or facilities or for any 
negligence on the part of RISD in permitting their use. 

 
1.1.5.3 Should an Offeror fail to execute the contract and fail to deliver 

the required bonds and insurance documents, then RISD may 
collect on the bond and recover appropriate damages and 
terminate any and all rights or interest of the bidder with respect 
to any work represented by this contract. 

 
1.1.6     Licenses and Qualifications 

 
1.1.6.1 Offerors must be licensed as required by the New Mexico Regulation and 

Licensing Department, Construction Industries Division for the purpose of 
removal, encapsulation, enclosure, demolition and maintenance of 
structures or components covered by or composed of asbestos-containing 
materials.  Offerors shall hold a GB-98, GS-29 asbestos specific 
classification and any other applicable licensing requirements for the 
performance of general construction work as required. 

 
1.1.7     State Wage Rates 

 
1.1.7.1 It is the Contractor's responsibility to acquaint himself with and comply with State 

Regulations regarding payment of wages on public projects.  Wage rates as 
established by the State of New Mexico Labor and Industrial Commission will be 
issued on a case-by-case basis when the project amount exceeds $60,000. 
Compliance is a part of this RFP.  The General Contractor must post the complete 
wage decision at the job site in an easily accessible place.  Failure to post the 
wage decision can result in fines to the General Contractor.  Furthermore, each 
subcontractor must receive a copy of the wage decision and use these rates to 
pay employees. 

 
In the event it is found by the state labor commissioner that any laborer or 
mechanic employed by the Contractor or Subcontractor on the site of the project 
covered by this contract has been or is being paid, as a result of a willful violation, 
a rate of wages less than the rate of wages required by the contract, RISD may, 
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by written notice to the Contractor and his Subcontractor (if the violation involves a 
Subcontractor) terminate their right to proceed with the work, or such part of the 
work as to which there has been a willful failure to pay the required wages, and 
RISD may prosecute the work to completion by contract or otherwise, and the 
Contractor and his sureties shall be liable for any excess cost occasioned 
thereby.  Any party receiving notice of termination of his contract or subcontract 
under the provisions of this section may appeal the finding to the State Labor 
Commissioner as provided in the Public Works Minimum Wage Act. 
 
The General Contractor must notify the New Mexico Department of Labor, Labor 
and Industrial Division, of the address of each project.  The address for the 
department is 1596 Pacheco Street, Ste.105, Santa Fe, NM 87505. 
 

1.1.8     RISD reserves the right to reject any or all proposals for any reason that may be in the 
best interest of the district or building occupants.  RISD reserves the right to waive any 
technicality or irregularity in a proposal.  Failure to submit requested 
information/documentation or the submission of incorrect information/documentation might 
result in disqualification of an RFP package. 

 
1.1.9     Liquidated Damages 
 

RISD may suffer financial loss if certain projects are not substantially complete within a 
specified time frame.  Prior to beginning any project, owner and contractor will establish 
and mutually agree to start and completion dates in accordance with each project.  
Liquidated damages in direct proportion to the significance of the project and the 
consequences to RISD for failure to complete in a timely manner, will also be established.  
For non-emergency projects, the contractor, contacted initially, will have 48 hours to 
accept the project before it is offered to a second contractor. 
 
The Contractor and his surety shall be liable for and pay to the owner not as a penalty, a 
sum not to exceed $500 per calendar day until the project is determined to be substantially 
complete.  It is emphasized that $500 per day will be the maximum and that lesser 
amounts may be fixed. 

 
1.1.10 Pre-Proposal Meeting  

 
RISD will not have a mandatory pre-proposal meeting. 

 
 
1.1.11   Pricing Structure 
 

The intended life of the contract, including renewals, is four years.  During that time, RISD 
may wish to add items, which are not now available with existing technology or recognized 
as a need within the District.  In this event, RISD reserves the right to negotiate a fair and 
reasonable price with the current contractor for such services.  Said services must be 
within the intended scope of this contract for the mutual convenience of both parties when 
it is commercially senseless or not cost efficient to involve a second contractor. 
 
Items on the pricing pages may indicate various caps such as "up to 24,000 sq. ft".  The 
contractor is to compute pricing based upon mobilizing to perform work for any job within 
that range.  Using this example, one project may call for 10 sq. ft. and the next may be for 
13,000 sq.ft.  If a particular job should exceed the "capped" amount, or if the contractor 
can offer certain economies of scale, RISD better pricing may be negotiated as may be 
mutually agreeable.  RISD does not guarantee any amount of work to be completed under 
this contract and further reserves the right to bid any job separately. 
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1.1.12   Subcontractors: 
 

The contractor may subcontract portions of the work to qualified and licensed 
subcontractors.  The contractor shall be fully responsible for the work of the 
subcontractors, at any tier, to the full extent of the requirements of the contract. (Submit 
list on this page).  A proposal, which fails to comply with this provision, will not be 
accepted by RISD. 
 
Pursuant to Section 13-4-34 of the New Mexico Procurement Code (NMSA 1978), the 
listing threshold for this project is established at $5,000.  Any person submitting a bid shall 
set forth: 
 
1.  The name and location of the place of business of each subcontractor under 
subcontract to the contractor who will perform work or labor or render service to the 
contractor in or about the construction of the Public Works Construction Project in an 
amount in excess of the listing threshold; and 
 
2. The nature of the work which will be done by each subcontractor.  List only one 
subcontractor for each category as defined in your bid.  

 
 

If my proposal is accepted, the following subcontractors may perform work under this contract. (If 
you do not plan to utilize subcontractors, write “none"). 

 
 

COMPANY NAME                                 ADDRESS                                NATURE OF THE WORK 
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OPEN END ASBESTOS CONTRACT 
 
1.2. OPEN END ASBESTOS ABATEMENT PRICE FORM 
 

UNIT PRICE              UNIT PRICE 
ENCAPSULATION    ACM REMOVAL 

MATERIAL/ESTIMATED USAGE                                                Sq./Lin. Ft.          /Pc, Sq. or Lin. Ft.          
HOMOGENEOUS AREA “A” – CEILINGS AND ROOFS 
                                                                        
                                                                 
 
1)         Suspended (Drop) ceiling panels                                                         

(e g.  2’x2’, 2'x4', 1’x2’) Grid & Wire included 
1 up to 24,000 sq. ft                                                                  _______/Sq. Ft. 
 
Remove NON-ACM                                                                         _______/Sq. Ft. 

 
 
2)         Grid and Wire                                         ___________      

Clean in Place 
Remove NON-ACM                                                                           _______/Sq. Ft. 

 
 
 

3) Acoustical or decorative ceiling tiles (e g. 12”xl2”) and mastic                                
                                                                                                                         
1 up to 10,000 sq. ft.                                ___________         _______/Sq. Ft. 
 
 

4)         Plaster/Finish coat, troweled on ceiling                         
1 up to 8,500 sq. ft.                                              ____________         _______/Sq. Ft. 

 
            Remove NON-ACM                                                                           _______/Sq. Ft. 
 
 
5) Drywall/Texture, Sheetrock: 8'-20’                               
            1 up to 10,000 sq. ft.                                         _____________     _______/Sq. Ft. 
 

Remove NON-ACM                                                                          _______/Sq. Ft. 
 
 

      6) Sprayed-on acoustical ceilings (friable)                             
1 up to 30,000 sq .ft                                    _____________      _______/Sq. Ft. 

 
Remove NON-ACM                                                                            _______/Sq. Ft. 
 

 
7) Sprayed-on acoustical ceilings (non-friable)              
 

1 up to 25,000 sq.ft                                     _____________    _______/Sq. Ft. 
 

Remove NON-ACM                                                                                  _______/Sq. Ft. 
 
 

8) Fire proof finish panel system/asphalt type material              
 

1 up to 3,000 sq. ft.                                     _____________  _______/Sq. Ft.  
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9) Spray applied fire proofing (Cementatious or Fiberous)          
 

1 to 1,000 sq. ft.                                         _____________  _______/Sq. Ft. 
 

1,001 to 5,000 sq. ft.                                   _____________  _______/Sq. Ft. 
 

5,001 and greater                                 _____________   _______/Sq. Ft. 
                                   
                                                                                                               
10)     Sprayed-on insulation,                                
          Portable Buildings (non-friable) 
          
          1 up to 3,000 sq.ft. Remove                            _____________   _______/Sq. Ft. 
 
         Remove NON-ACM                                                                               _______/Sq. Ft.  
 
 
11)     Interior Stucco                                                                   
         1 up to 5,000 sq.ft.                                       _____________   _______/Sq. Ft. 
 
         Remove NON-ACM                                                                                        _______/Sq. Ft. 
 
 
12)     Metal Lath and Plaster System                   

1 up to 4,000 sq. ft                           _____________   _______/Sq. Ft. 
 

Remove NON-ACM                                                                             _______/Sq. Ft.  
 
 
13)     Rock Lath and Plaster System                                                          _______/Sq. Ft. 
 
          Remove NON-ACM                                                                                   _______/Sq. Ft.  
 
 
14)     Sprayed-on insulation, Portable Buildings                             
          
          1 up to 5,000 Sq.Ft. (Friable)                            _____________  _______/Sq. Ft. 
 
          Remove NON-ACM                                                                                    _______/Sq. Ft.  
 
 
15)     Drywall penetrations                                   

 
One penetration up to 50 sq. ft.                            __________EA 

 
         Remove NON-ACM                                                                                         __________EA 
 
 
16)     Ceiling penetrations, Plaster                       
          
         One penetration up to 50 sq. ft.                                        __________EA 
 
         Remove NON-ACM                                                                                        ___________EA  
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17)     Paneling: Wood, Masonite 
 

One up to 100 sq. ft.                                     _____________   _______/Sq.Ft.  
 

Remove NON-ACM                                                                                        _______/Sq. Ft. 
 
 

18)     Ceiling Penetrations, concrete                                                   __________EA 
 

 
19)     Roof felt & insulation penetrations                                                              

(2 sq. ft. to 50 sq. ft. each) 
 

1 up to 100 pieces. (Up to 4-ply roof)                              __________EA 
 

Remove NON-ACM                                                                                                      EA  
 
 
20)     Roof felt and insulation penetrations 

(2 sq. ft. to 50 sq. ft. each)                                                                                  
 

1 up to 100 pieces. (More than 4 ply)                              __________EA  
 

Remove NON-ACM                                                                                                         EA 
 
21)     Flashguards                                                                                                       
 

1 up to 100 pieces                                                                                  __________EA 
 

Remove NON-ACM                                                                                   __________EA  
 
 

22)     Duct system insulation, Sprayed-on                                 
 
1 up to 100 liner feet/4’ Diameter                                     __________LN 

 
Remove NON ACM                                                                __________LN  

 
 

23)     Duct system insulation, Plaster                                       
One up to 100 linear feet/4’ Diameter                      __________    __________LN 

 
Remove NON-ACM                                                                                     __________LN  

 
 
 
HOMOGENEOUS AREA “B” – WALLS 

                                                            Weighted 
                                                                        Values 

 
24)     Drywall/Texture, Sheetrock                                             

           
1 up to 15,000 sq. ft.                                                 _____________   _______/Sq. Ft.  
 

          Remove NON-ACM                                                                                                                 
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25)     Acoustical tiles and mastic                                            
 

1 up to 3,000 sq.ft.                                                    _____________      _______/Sq. Ft. 
 

Remove NON-ACM                                                                                        _______/Sq. Ft. 
 
 
26)     Baseboard glue/mastic                                                    
 

1 up to 2,000 ln. ft.                                                     _____________    __________LN 
 

Remove NON-ACM                                                            __________LN  
 
 
27)     Interior Stucco                                                                
          

1 up to 1,500 sq. ft.                                                     _____________    _______/Sq. Ft. 
 

Remove NON ACM                                                                    _______/Sq. Ft. 
 
 
28)     Transite Panels                              
 

1 up to 1,200 sq. ft.                       _______/Sq. Ft.  
  

 
29)     Lath and Plaster                                                            
 

1 up to 3,000 sq. ft                                                       _____________    _______/Sq. Ft. 
 

Remove NON-ACM                                                          _______/Sq. Ft.  
 

 
30)     Lath and Plaster Wall Penetration                                                             

           
1 up to 100 sq. ft. /each                              _______/Sq. Ft. 

 
 

31)     Wall penetrations  
CMU w/vermiculite                                                          
1 up to 100 sq. ft./each                                      _____________ __________EA  
       seal/caulk 

          Remove NON-ACM                                                                               EA  
 
 
32)     Wall penetrations, Transite                                                                                  

 
1 up to 100 sq. ft/each                                                                                EA 

 
 
33)     Drywall penetrations                                                                                            

          
 1 up to 100 sq. ft./each                                                                           EA 

 
 
34)     Wall penetrations, Plaster/Finish/Stucco                                                               
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1 up to 100 sq. ft./each                                                                               EA 
 

Remove NON-ACM                                                                                           EA  
 
 
35)     Paneling: Wood, Masonite                                                                       

1 up to 100 sq. ft./each                                                                                EA  
 

Remove NON-ACM                                                                                           EA 
 
 
 
HOMOGENEOUS AREA “C" - FLOORS 

 
                                                             

 
36)      Floor tiles 9”x9” and   12”x12”ACM                               

Mastic ACM                                                                                                       
1 up to 50,000 sq. ft.        _______/Sq. Ft. 

          Single Layer  
                                                                                             
                _______/Sq. Ft. 
                                                                                                                                   Multiple Layers 
 
 
37)       Floor tiles 9”x9” and 12”x12” ACM                                   

Mastic NOT ACM                                                                                               
1 up to 50,000 sq. ft.                                                                  _______/Sq. Ft. 

          Single Layer  
                                                                                             
                _______/Sq. Ft. 
                                                                                                                                   Multiple Layers 
  
                                                                                                                                    
38)        Floor Mastic ACM                                          

1 up to 50,000 sq. ft.            _______/Sq. Ft. 
Tiles NON ACM                                                                          Single Layer 

             
                                                                                  _______/Sq. Ft. 
                                                                                                                           Multiple Layers 
                                                                                                                                    
 
39)        Tile NON-ACM and                                                                   

 Mastic NON-ACM                                                                                         _______/Sq. Ft. 
w/ engineering controls                                                                Single Layer 
1 up to 50,000 sq. ft.                                                                                     
                      _______/Sq. Ft. 

                                                                                                                                   Multiple Layers 
 
 
40)        Tile NON-ACM and                                                                 ______/Sq. Ft. 

 Mastic ACM                                                                                               Single Layer 
 w/ engineering controls                                                               ______/Sq. Ft. 
 1 up to 50,000 sq. ft.                                                                                  Multiple Layers 
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41)        Mastic ACM                                                                                      ______/Sq. Ft. 
1 up to 50,000 sq. ft.                                                                                  Single Layer 

______/Sq. Ft. 
 Multiple Layers 

 
 
 
HOMOGENEOUS AREA “C" – FLOORS 
 
 
 
42)  RFCI – Resilient Floor Covering Institute Methods     
 

Floor Tile, 12” x 12”, ACM Mastic                                                         ______/Sq. Ft. 
 

Floor Tile, 12” x 12”, NON-ACM Mastic                                                   ______/Sq. Ft. 
 

ACM Mastic, tile NON-ACM                                                                   ______/Sq. Ft. 
 
RFCI will refer to work practices and methods of removal of flooring materials as established by the 
Resilient Floor Covering Institute and accepted by OSHA.  RISD will identify project allowing RFCI 
methods, which may be restricted by type of material, condition, and nature of installation or past 
modifications.  The work area will be isolated from adjacent areas of the building whether occupied or 
unoccupied by at least poly curtains with staggered flaps, critical barriers on all HVAC supply and return 
openings and barrier tape.  Adjacent areas that may be occupied during the RFCI process will be isolated 
as outlined in section 3.1.4 of this document.  Five foot poly splashguards will be installed to protect 
building components and furnishings for projects using liquid mastic removal.  Ventilation devices shall be 
on site and ready for use to handle smoke or fumes generated by any RFCI method.  All materials and 
equipment necessary to establish a regulated negative pressure enclosure shall be immediately available 
in the event RFCI methods cannot be maintained.    
 
43)        Sheet Vinyl/Linoleum, Mastic ACM                                                       
                                                                                                                                    Sq. Ft.  

1 up to 5,000 sq. ft.                                                                            Single Layer 
                                                                                                                                                Sq. Ft.  
                                                                                                                     Multiple Layers 

Remove NON-ACM                                                                                              
                                    Sq. Ft.   

                                                                                                                      Single Layer 
                                                                                                                                                 Sq. Ft.  
                                                                                                                      Multiple Layers 
 
 
44)        Sheet Vinyl/Linoleum,                                                                                               

Mastic NOT ACM.                                                                              Single Layer 
1 up to 5,000 ft.                                                                                                                        

                                                                                                                       Multiple Layers 
Remove NON-ACM                                                                    ___________________  

                                                                                                                       Single Layer 
                                                                                                                                                             
                                                                                                                       Multiple Layers 
 
 
45)      Floor Penetrations, Concrete                                                                                

1 up to 50 sq.ft. each                                                                               ________________EA 
Up 4”X12” core 
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Remove NON-ACM                                                                                                                       EA  
 

46)      Floor Penetrations, Concrete                                                                                
& ACM material up to 4”X12” core. 
1 up to 200 sq. ft. each                                                                                _________________EA 
 
 

47)      Floor Penetrations, Wood  & ACM Tile         
          
1 up to 50 sq.ft. each                                                                                      _______________EA 

 
Remove NON-ACM                                                                                         _                            EA  
 
 

48)      Carpet 
 
1 up to 5,000 sq. ft.                                                                            ______________EA 
 
Remove NON-ACM                                                                                           _                          EA  
 
 
HOMOGENEOUS AREA 'D" - THERMAL SYSTEM INSULATION 
 
 

49)      Mud fittings                                                                                                             EA  
Up to 600 pieces – Up to 6” pipe                                                               Full Containment  
             Gross Removal 

 
                                                                                                                         _________________ 
              Glovebag 

            

Remove NON- ACM                                                                                                                    EA  
 
 
 

50) TSI pipe insulation asbestos wrappings     
   up to 6” pipe (e.g. magblock, aircell) w 

ACM                                                                                                                             
                                                 
1 up to 2000 linear ft          __________  __________LN 

 Full Containment      
Gross Removal 

 
                                                                                                                                                                                
            Glovebag 
 
 

51) TSI pipe insulation asbestos wrappings    
   up to 6” pipe (e.g. magblock, aircell)  Non 

ACM                                                                                                                             
 

One up to 2000 linear ft                                                                                                       LN  
                                                                                                             Full Containment 

Gross Removal 
                                                                                                                                                             

Glovebag 
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52)     Insulation wrapping on vessels                                                                            
One up to 2000 sq.ft. of ACM                             Sq. Ft             
                                                                                               Full Containment 

Gross Removal 
                                                                                                                                     

         ____________ 
          Mini Containment 

 
Remove NON-ACM                                                                                                                             

 
 

53)    Flue wrappings, Breeching and /or Tank Insulation                             
                                                         
1 up to 1000 sq.ft. of ACM                                 Sq. Ft             
                                                                                               Full Containment 

Gross Removal 
                                                                                                                                     

         ____________ 
          Mini Containment 

 
Remove NON-ACM                                                                                                                             

                                                                                        
 

54)   Transite pipe                                                                                                      
           One up to 500 linear ft. (6” pipe)                           LN 

 
 

55)    Boiler Insulation       
Per sq. ft.                                                                                                    ___________Sq. Ft. 

 
 

56)     Gaskets and valves     
(Boilers, Tanks, Valves) 
1 up to 200 pieces.                                                                                                                      EA  

                                                                                      Full Containment 
Gross Removal 

                                                                                                                                                             
Glovebag 

__________________ 
Mini Containment 

Remove NON-ACM                                                                                                                             
 
 

57)    Cut & Wrap Pipe w/            
TSI Pipe Insulation – L.  Ft.                                                                            ________________LN    

                         
Fittings – each                                                                                       __________EA 

 
                                                                      

58)     Plaster wrappings, straight runs                                  
 1 up to 8OO linear ft   up to 6” pipe                        ___          LN             

                                                                               Full Containment 
                                                                                                                                       
                          
                                                                                                                  Removal of Pipe 
                                                                                                                  using glovebags 
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Remove NON-ACM                                                                                                                             
             
          The line item for gross removal is intended for full containment in a negative pressure enclosure.  All related 

work and costs shall be included in this pricing: pre-cleaning, set up, removal and disposal, etc.  
Transmission Electron Microscopy will be used for clearance.  The same procedures apply for gross removal 
in tunnels. 

 
59)     Clean up of tunnels, trenches,                                                                            Sq. Ft.  

crawl spaces, chases, etc. to include:      
removal of all debris, repair of damaged 
fittings/insulation, and lockdown.  Areas 
will be of various sizes.  Price shall be 
based on square footage. 

 
 
 
INITIAL CLEANING 

 
                                                            

 
60)    Initial Cleaning of Areas that are adjacent  

to abatement areas                                     
1 up to 5000 sq. ft.                        Sq Ft  

 
 

61)    EXTERIOR PLASTER, TROWELED OR SPRAYED ON 
EXTERIOR WALLS 

 
0-250 sq. ft.                                                                                                          Sq. Ft.  

250 -500 sq. ft.                                                                        __                          Sq. Ft.  

500 - 1000 sq. ft.                                                                                                    Sq. Ft.  

1000 and up                                                                                                          Sq. Ft.  

 
 

62)     FIRE DAMAGE,  
Occupied space, All contents removed 

 
                                                                        Salvageable, Cleaned      Unsalvageable, 
                                                                        Decontaminated               Removed & Disposed Of 

0-250 sq. ft.                                                                                                           Sq. Ft.  

250 -500 sq. ft.                                                                                                       Sq. Ft.  

500 - 1000 sq. ft.                                                                                                         Sq. Ft.  

1000 and up                                                                                            ___             Sq. Ft.  

Established contract unit prices for Fire Damaged ACM Bldg. Materials will be used. 
 
 

63)     FIRE DAMAGE,  
Unoccupied space 

 
0-250 sq. ft.                                                                                                              Sq. Ft.  

250 -500 sq. ft.                                                                                                         Sq. Ft.  

500 - 1000 sq. ft.                                                                                                       Sq. Ft.  
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1000 and up                                                                                                             Sq. Ft.  

 
64)     CONTAMINATED SOIL                                                                                                                

 Remove 6" deep, per square footage                                           ______________Sq. Ft. 
   
 

65)     LEAD ABATEMENT 
              

Technician, per hour                                                                                        _______________/hr.    
 

Supervisor, per hour                                                                                        _______________/hr 
 

Transport and Disposal                                                                                   ___________cost + % 
 
 

66) MOLD ABATEMENT – to include material, set-up, labor and disposal 
             

Technician, per hour                                                                                        _______________/hr 
 

Supervisor, per hour                                                                                        _______________/hr 
 
 

67) HOURLY RATE – Environmental issues not currently covered by a line item.  Price will include material, set-
up, labor and disposal fees. 

 
Technician, per hour                                                                                        ______________/hr    

 
Supervisor, per hour                                                                                        ______________/hr 
 
 

 
WINDOW GLAZING & PUTTY 
 
 
 

68)  Linear foot charge        ______________/lf 
 
 
  
 OTHER CHARGES – If any 
 
 
69)  MOBILIZATION, per hour      ______________/hr 
 
 
70) LODGING EXPENSES, double occupancy room, per room charge ______________/dbl room 
 
 
71)  WASTE TRANSPORTATION, per mile charge each way   ______________/mile 

 
 
DO NOT INCLUDE TAX.  APPLICABLE TAXES WILL BE ADDED AT CURRENT RATE TO INVOICE 
AS A 
SEPARATE ITEM.  
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1.2.1     Method of Award 
 

The District may award the RFP as a Multiple-Source Award to responsive Offerors to 
have available a pool of Offerors if it is in the District’s best interest. The duration of this 
Contract shall be for 52 weeks following award.  At the completion of the first 52-week 
period, this contract is subject to review and may be extended for up to three 
additional 52-week periods contingent upon funding and mutual agreement of the 
parties.  Pricing must remain firm during the life of the contract.  There is no legal 
provision for escalation of pricing.  Note that wage rates are applicable for the first year 
only.  Assuming renewal, RISD will request wage rates for year two.  Based upon that 
information, contractor may adjust the labor portion only of an affected cost (plus or minus) 
for the second year. 
 
The contract will be awarded in accordance with the provisions of this RFP.  RISD will 
multiply the unit prices of either the Unit Price Encapsulation column, the Unit Price ACM 
Removal column, or both (if applicable) by the weighted value.  The extended prices will 
be added for a grand total of both columns. 
 
In addition, RISD may consider the percentages quoted for “Replace New” which are both 
materials and labor and "Replace New % of Labor Cost - RISD Provides Material".  
"Replace New" will require the contractor to provide all labor and materials necessary to 
replace whatever has been destroyed or removed with new construction equal to or better 
than that which existed prior to the abatement.  Quote a composite percentage over your 
cost for both labor and materials.  Three quotes will normally be required to document 
material cost.  Contractor and RISD will agree as to which quote will be accepted taking 
into consideration delivery and any other pertinent aspects of a particular project. 
 
RISD may prefer to furnish the materials and allow the contractor to supply the labor only.  
In this event, the "Labor Rate" worksheet will be utilized.  See sample following.  The 
particular wage rate classification will be determined and entered as the Base Hourly 
Rate.  Other computations will be added as percentages of that rate as indicated.  Please 
combine all the items that your company will add to the base wage rate, such as fringe 
benefits, unemployment, G&A, etc. as one overall percentage and enter in the appropriate 
space for this item on the pricing pages.  It should be noted that the weighted value 
numbers are for evaluation purposes only and are not a commitment to purchase.  RISD 
reserves the right to bid any particular asbestos abatement project as a separate 
procurement action whenever it may be in the best interest of the District to do so. 
 

 
1.3        Scope of Work 
 

1.3.1     The Abatement Contractor will receive a scope of work from the Owner, for each project 
with time lines, floor plans, and analytical results of material sampled.  Amounts of 
material for abatement will also be included. 

 
1.3.2 The successful offeror shall perform asbestos and environmental abatement services on 

an "as needed" basis throughout a one-year contract period, with option to renew for one 
additional year upon mutual agreement of RISD and Contractor.  RISD reserves the right 
to make multiple awards as may be in its best interest for adequate service.  It is 
emphasized that regardless of termination date, any unfinished project will be carried to 
completion by the same abatement contractor, but without unduly prolonging the process.  
Projects involving multiple phases will be reviewed on a case by case basis.  Types of 
asbestos abatement projects and square footages are listed in the proposal pricing pages.  

 
1.3.3 The Roswell Independent School District owns/leases approximately 25 sites.     

Management plans have been written on the hazard assessment, response action, and 
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the operations and maintenance of the material. The Roswell Independent School District 
includes all of the City of Roswell, and portions of Chaves County. 
 
Asbestos abatement services as required by this RFP will necessitate close 
communication with the department and supervisory personnel as well as outside 
architects and contractors under contract to RISD.  All work performed on this contract 
must be facilitated through the Maintenance Department.  In addition, the Procurement 
Division maintains all contracts. 
 
The Abatement Contractor(s) shall provide a written estimate of total hours and cost 
required, and submits procedures to be used to complete any particular project prior to 
beginning the work.  All prices given on price sheet shall be inclusive of all work necessary 
to complete specified work, i.e., pre cleaning, disposal, cleaning, setup, etc.  The 
successful Offeror(s) will be on call for emergency and environmental asbestos removal, 
as well as scheduled projects.  The Contractor must respond in 12 hours.  Normally, 
the Contractor will be required to perform abatement procedures after school hours, 
weekends and holidays as specified by RISD.  However, if specified project will not 
interfere with school activities (e.g., glovebag procedures) then project may be performed 
during the normal school day.  A total price of each project will be given to the 
Maintenance Department before any work is performed.  This must be done on standard 
the RISD contract/estimate document. (See Appendix B) Completion dates and liquidated 
damages, if any, will be noted.  No premiums or price increases are allowed for evening 
work, weekends, and/or holidays.  Bid prices are for all work. 

 
1.4     Description of Work 
 

1.4.1     The work specified herein shall be the removal and/or encapsulation of asbestos 
containing materials by competent persons trained, knowledgeable and qualified in the 
techniques of abatement, handling and disposal of asbestos containing and asbestos 
contaminated materials and the subsequent cleaning of contaminated areas, who comply 
with all applicable Federal, State, and Local regulations and are capable of and willing to 
perform the work of this Contract. 

 
1.4.2 The Contractor shall supply all labor, materials, services, insurance, permits and 

equipment necessary to carry out the work in accordance with all applicable Federal, State 
and Local regulations and these specifications.  Including, but not limited to the contractor 
will also be required to bring in a generator or have an electrician bring in pigtails to 
complete the work.  RISD reserves the right to have the Contractor supply and install all 
materials and labor for a complete working project.  Further, RISD may supply materials 
and have contractor install or RISD may supply materials and install within the project.  
The Contractor will be required to obtain all necessary permits if the assigned project 
requires reinstallation.  The project will be permitted and inspected by City or local 
authorities.  Green tags shall be delivered to the project administrator to be kept on file. 

 
1.4.3     Prior to commencement of any project, the Contractor must consider special conditions at 

the site when performing the asbestos and environment abatement. (E.g. high 
temperatures, equipment that must remain in operation, other toxic substances in the air, 
penetrating the work area or contaminating surfaces.) The Contractor will be responsible 
for obtaining this information from RISD during the Project Start Meeting. 

 
1.4.5     The Contractor is responsible for restoring the work area and auxiliary areas utilized 

during the abatement to conditions equal to or better than original as specified in individual 
scope of work.  For example, all fixtures (lights, alarms, intercoms, grills, HVAC ducting, 
etc.) will be replaced by the Contractor at no additional cost.  The Contractor shall, during 
the progress of work, remove and dispose all debris (non-asbestos containing included) 
and keep the premises clean.  Upon completion of the work, the Contractor shall remove 
all construction equipment and surplus materials (except materials that are to remain the 
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property of the Roswell Independent School District as provided in the 
specifications).  Any damages caused during the performance of abatement activities shall 
be repaired by the Contractor (e.g. paint peeled off by barrier tape, nail holes, water 
damage, broken glass) at no additional expense to RISD. 

 
1.5        Applicable Standards and Guidelines 

 
1.5.1     General requirements 
 

1.5.1.1     All work under this contract shall be done in strict accordance with all applicable 
Federal, State and Local regulations, standards and codes governing asbestos 
abatement and any other trade work done in conjunction with the abatement. 

 
1.5.1.2     The most recent edition of any relevant regulation, standard, document or code 

shall be in effect.  In the event of conflict between the job requirements or these 
specifications, the more stringent shall govern. 

 
1.5.1.3     Copies of all standards, regulations, codes and other applicable documents, 

including this specification and those listed in Section 1.5.2 shall be available at 
the work site in the clean change area of the worker decontamination system. 

 
1.5.2     Specific requirements 

 
1.5.2.1     Occupational Safety and Health Administration (OSHA) 

 
1.5.2.1.1     Title 29 Code of Federal Regulations Section 
1910.1001   - General Industry Standard for Asbestos. 
 
1.5.2.1.2     Title 29 Code of Federal Regulations Section 
1910.134 - General Industry Standard for Respiratory 
Protection.  1910.1101 
 
1.5.2.1.3 Title 29 Code of Federal Regulations Section 
1926           - Construction Industry 
 
1.5.2.1.4     Title 29 Code of Federal Regulations Section 
1910.2        - Access to Employee Exposure and Medical 
Records 
 
1.5.2.1.5     Title 29 Code of Federal Regulations Section 
1910. - Hazard Communication 
 

1.5.2.2  Environmental Protection Agency (EPA) 
 
1.5.2.2.1     Title 40 Code of Federal Regulations Part 61 National Emission 

Standard for Asbestos. 
 
1.5.2.2.2     Title 40 Code of Federal Regulations Part 763 Asbestos Abatement 

Projects; Worker Protection; Final Rule and Asbestos-Containing 
Materials in Schools; Final Rule and Notice; Model Accreditation Plan. 

 
1.5.2.3        The Contractor must comply with New Mexico State Construction Industries 

Licensing Act and LPG Act, 1978. 
 
1.6        Submittals Notices 
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1.6.1     Contractor shall submit the following forms: Bid Bond, Labor and Materials Payment Bond, 
and Performance Bond. Use AIA documents or similar forms acceptable to Owner. 

 
1.6.1.1        Prior to Commencement of Work, at Pre-Start meeting: 

 
1.6.1.1.1     Should abatement projects involving greater than 260 linear feet of 

pipe insulation or 160 square feet of sprayed, troweled or otherwise 
applied material or covering or composing building structures or 
components, send written notification in accordance with 40 CFR Part 
61, to the appropriate State or Federal air pollution control agency 
responsible for the enforcement of the National Emission Standard for 
Hazardous Air Pollutants (NESHAPP).  Provide RISD with a copy of 
the notice.  The Contractor shall provide evidence that the EPA has 
been notified of the removal procedures and the location of the waste 
disposal. Attach copies of notification forms that are sent to the 
Environmental Health Department, P.O. Box 1293, Albuquerque, NM 
87103. 

 
1.6.1.1.2     Submit proof satisfactory to RISD that required permits, site location 

and arrangements for transport and disposal of asbestos containing 
materials have been made.  Submit the name of the landfill to be used 
for the disposal.  Submit proof that all regulations pertaining to 
asbestos disposal will be met.  Obtain and submit a copy of an 
asbestos manifest signed by the owner of the landfill. 

 
1.6.1.1.3     Submit documentation satisfactory to RISD that the Contractor's 

employees, including foremen, supervisors and any other company 
personnel or agents who may be exposed to airborne asbestos fibers 
or who may be responsible for any aspects of abatement activities, 
have received adequate training and understand the hazards of 
asbestos as per section 4.1 of this document. 

 
1.6.1.1.4 Submit documentation from a physician that all employees or agents 

who may be exposed to airborne asbestos in excess of background 
level have been medically monitored to determine whether they are 
physically capable of working while wearing the respirator required 
without suffering adverse health effects.  In addition, document that 
personnel have received medical monitoring as required in OSHA 29 
CFR 1910 and OSHA 29 CFR 1926.  The Contractor must be aware 
of and provide information to the examining physician about unusual 
conditions in the work place environment (e.g. high temperatures, 
humidity, chemical containments) that may impact on the employee's 
ability to perform work activities. 

 
1.6.1.1.5     Submit to RISD, for each individual project, shop drawings for layout 

and construction of decontamination enclosure systems and barriers 
for isolation of the work area as detailed in this specification and 
required by applicable regulations. (RISD may wish to specify these 
layouts in the specifications.) 

 
1.6.1.1.6     With RISD, two (2) days prior to mobilization, inspect the premises 

wherein all abatement and abatement related activities will occur and 
submit a statement signed by both, agreeing on building and fixture 
condition prior to the commencement of work. 
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1.6.1.1.7     Submit manufacturer's certification that HEPA vacuums, negative 
pressure ventilation units and other local exhaust ventilation 
equipment conform to ANSI Z9.2-79. 

 
1.6.1.1.8     When rental equipment is to be used in abatement areas or to 

transport asbestos contaminated waste, a written notification 
concerning intended use of the rental equipment must be provided to 
the rental agency with a copy submitted to RISD with close out 
documents. 

 
1.6.1.1.9     Document NIOSH & MSHA approvals for all respiratory protective 

devices utilized on site.  Include manufacturer certification of HEPA 
filtration capabilities for all cartridges and filters. 

 
1.6.1.1.10    Submit pre-abatement air sampling results (if conducted, these 

samples are optional, since the Contractor rarely has access to the 
site prior to job initiation.) Include location of samples, name of Air 
Sampling Professional, equipment, and methods utilized for sampling 
and analysis. 

 
1.6.1.1.11    Submit documentation of respirator fit testing for all Contractor 

employees and agents who must enter the work area.  This fit testing 
shall be in accordance with procedures as detailed in the OSHA 29 
CFR 1910. 

 
1.6.1.2     During Abatement Activities and to be included in Closeout Documents 
 

1.6.1.2.1     Submit weekly to the Project Manager (or as otherwise required by 
RISD) job progress reports detailing abatement activities.  Include 
review of progress with respect to previously established milestones 
and schedules, major problems and action taken, injury reports, 
equipment breakdown and bulk material and air sampling results 
conducted by Contractor's Project Monitor. 

 
1.6.1.2.2     Submit copies to the Project Manager of all transport manifest, trip 

tickets and disposal receipts for all asbestos waste materials removed 
from the work area during the abatement process by the next 
business day and in the closeout documents. 

 
1.6.1.2.3     Submit daily to the Project Manager, copies of work site entry 

logbooks with information on worker and visitor access. 
 
1.6.1.2.4     Prior to use on the project and at least weekly during the project, 

submit log documents to the Project Manager of HEPA filter 
inspection of HEPA vacuums for damage and proper installation and 
differential pressure readings on negative pressure ventilation units. 

 
1.6.1.2.5     Submit manometer readings.  A hand written log may be substituted 

for machine printout for verification of negative .02 inches water 
column on negative pressure enclosure. 

 
1.6.1.2.6     Submit to the Project Manager results of bulk material analysis and air 

sampling data collected during the course of the abatement including 
OSHA compliance air monitoring results. 

 
1.6.1.2.7     Submit to the Project Manager results of material testing conducted 

during the abatement for purposes of utilization during abatement 



 37 

activities (e.g. testing of encapsulant for depth of penetration, testing 
of substitute materials for adherence to encapsulated surfaces.) 

 
1.6.1.2.8     Post in the clean room area of the worker decontamination enclosure, 

a list containing the names, addresses, and telephone numbers of the 
Contractor, RISD contacts, the Asbestos Project Monitor, the General 
Superintendent, the testing laboratory and any other personnel who 
may be required to assist during abatement activities (e.g. Safety 
Officer, Building Maintenance Supervisor, Energy Conservation 
Officers. 

 
1.6.2     RISD as Building Owner Shall 

 
1.6.2.1        Prior to Commencement of Work: 

 
1.6.2.1.2     Submit to the Contractor, results of pre-abatement air sampling (if 

conducted) including location of samples, names of the Air Sampling 
Professional, equipment utilized and method of analysis.  

 
1.6.2.1.3     Document that RISD employees who will be required to enter the work 

area during abatement have received training equal to that detailed in 
Part 4, Section 4.1.  (Training may be provided by the Contractor or 
an RISD training consultant at RISD discretion.) 

 
1.6.2.1.4     Provide to the Contractor information concerning access, shut down 

and protection requirements of certain equipment and systems in the 
work area. 

 
1.6.2.2        During Abatement 

 
1.6.2.2.1     Submit to the Contractor, results of bulk material analysis and air 

sampling data collected during the course of the abatement.  These 
sample results are for information only.  They serve only to monitor 
Contractor performance during the project and shall not release the 
Contractor from any responsibility to sample for OSHA compliance. 

 
1.7        Site Security 
 

1.7.1 The work area is to be restricted only to authorized, trained, and protected personnel.  
These may include the Contractor's employees, employees of Subcontractors, RISD 
employees and representatives, State and local inspectors and any other designated 
individuals.  A list of authorized personnel shall be established prior to job start and posted 
in the clean room of the worker decontamination facility.   

 
1.7.2 The Contractor shall report entry into the work area by unauthorized individuals 

immediately to RISD. 
 
1.7.3 A logbook shall be maintained in the clean room area of the worker decontamination 

system.  Anyone who enters the work area must record name, affiliation, time in, and time 
out for each entry. 

 
1.7.4     The Contractor is responsible to ensure security to the building in areas that may have 

been modified as necessary for the project.  The Contractor is responsible for any 
modifications including parts and labor.  At completion of project, all modifications must be 
returned to pre-abatement conditions. 
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1.7.5     Access to the work area shall be through a single worker decontamination system in a 
designated location at the work site.  All other means of access (doors, windows, 
hallways, etc.) shall be blocked by temporary walls constructed by the Contractor or 
locked so as to prevent entry to or exit from the work area.  The only exceptions for this 
rule are the waste pass-out airlock which shall be scaled except during removal of 
containerized asbestos waste from the work area and emergency exits in case of fire or 
accident.  Emergency exits shall not be locked from the inside, however, they shall be 
sealed with polyethylene sheeting and tape until needed.  Contractor shall inspect and 
record time of inspection on a daily log. 

 
1.7.6 Contractor should have control of site security during abatement operations whenever 

possible, in order to protect work efforts and equipment.  The Contractor will be issued a 
key to the worksite.  The Contractor will be responsible for returning keys to RISD at the 
completion of the project.  If keys are not returned or lost, the contractor will be invoiced 
for re-keying the respective property. 

 
 
1.7.7     Contractor will have RISD assistance in notifying building occupants of impending activity 

and enforcement of restricted access by RISD employees. 
 

1.8        Emergency Planning 
 

1.8.1     Emergency planning shall be developed prior to abatement initiation and agreed to by 
Contractor and RISD. 

 
1.8.2     Emergency procedures shall be in written form and prominently posted in the clean 

change area and equipment room of the worker decontamination area.  Everyone prior to 
entering the work area must read and sign these procedures to acknowledge receipt and 
understanding of work site layout, location and emergency exists and emergency 
procedures. 

 
1.8.3 Emergency planning shall include written notification of police, fire and emergency 

medical personnel of planned abatement activities, work schedule and layout of work 
area, particularly barriers that may affect response capabilities.  Submit with close out 
documents. 
 

1.8.4 Emergency planning shall include considerations of fire, explosion, toxic atmospheres, 
electrical hazards, slips, trips and falls, confined spaces and heat related injury.  Written 
procedures shall be developed and employee training in procedures shall be provided. 

 
1.8.5     Employees shall be trained in evacuation procedures in the event of work place 

emergencies. 
1.8.5.1        For non-life threatening situations - employees injured or otherwise 

incapacitated shall decontaminate following normal procedures with 
assistance from fellow workers if necessary, before exiting the work place to 
obtain proper medical treatment. 

 
1.8.5.2        For life threatening injury or illness, worker decontamination shall take least 

priority after measures to stabilize the injured worker, remove him/her from the 
work place and secure proper medical treatment. 

 
1.8.6 Telephone numbers of all emergency response personnel shall be prominently posted in 

the clean change area and equipment room, along with the location of the nearest 
telephone. 

 
1.9        Pre-Start Meeting 
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1.9.1     The successful Offeror shall attend a pre-start job meeting on each project.  Attending this 
meeting may be representatives of RISD and its agents along with testing/monitoring 
personnel (e.g. Asbestos Project Manager, Air Sampling Professional) who will actually 
participate in RISD testing/monitoring program. 

 
1.9.2     The Contractor and supervisory personnel who will provide on-site direction of the 

abatement activities must attend.  The Contractor's Air Sampling, Professional shall also 
attend. 

 
1.9.3     At this meeting the Contractor shall provide all submittals as required in Section 1.6. In 

addition he shall be prepared to provide detailed information concerning: 
 

1.9.3.1        Preparation of work area. 
 
1.9.3.2        Personal protective equipment including respiratory protection and protective 

clothing. 
 
1.9.3.3        Employees who will participate in the project, including delineation of 

experience, training, and assigned responsibilities during the project. 
 
1.9.3.4        Decontamination procedures for personnel, work area and equipment. 
 
1.9.3.5        Abatement methods and procedures to be utilized. 
 
1.9.3.6        Required air-monitoring procedures. 
 
1.9.3.7        Procedures for handling and disposing of waste materials. 
 
1.9.3.8        Procedures for final decontamination and clean up. 
 
1.9.3.9        A sequence of work and performance schedule. 
 
1.9.3.10      Procedures for dealing with heat stress. 
 
1.9.3.11 Emergency procedures. 
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Part 2 - Materials and Equipment 
 
2.1        Materials 
 

2.1.1.    General (all abatement projects) 
 

2.1.1.1        The Roswell Independent School District reserves the right to inspect 
materials to determine the quality, fitness and suitability of such materials.  
Inspection of materials may be conducted whenever considered necessary by 
RISD.  Deliver all materials in the original packages, containers or bundles 
bearing the name of the manufacturer and the brand name (where 
applicable). 

 
2.1.1.2        Store all materials subject to damage off the ground, away from wet or 

damaged surfaces and under cover sufficient enough to prevent damage or 
contamination.  Replacement materials shall be stored outside of the work 
area until abatement is completed. 

 
2.1.1.3        Damaged or deteriorating materials shall not be used and shall be removed 

from the work site and disposed of properly. 
 
2.1.1.4        Polyethylene sheeting for walls and stationary objects shall be a minimum of 2 

layers of 4 mils thick.  Floors and all other critical barriers:  sheeting of at least 
6 mil thickness shall be used in widths selected to minimize the frequency of 
joints. 

 
2.1.1.5 Method of attaching polyethylene sheeting shall be agreed upon in advance 

by the Contractor and RISD and selected to provide secure containment 
throughout the project and secondly to minimize damage to equipment and 
surfaces.  Method of attachment may include any combination of duct tape or 
other waterproof tape, furring strips, spray glue, staples, nails, screws or other 
effective procedures capable of sealing adjacent sheets of polyethylene and 
capable of sealing polyethylene to dissimilar finished and unfinished surfaces 
under both wet and dry conditions (including the use of amended water).  Any 
damage to surfaces will be repaired to original condition or better. 

 
2.1.1.6        Polyethylene sheeting utilized for worker decontamination enclosure shall be 

opaque white or black in color. 
 
2.1.1.7        Special materials required to protect objects in the work area should be 

detailed (e.g. plywood over carpeting or hardwood floors to prevent damage 
from scaffolds and falling material) during pre-start meeting for individual 
projects. 

 
2.1.1.8        Disposal bags shall be of 6 mil. polyethylene, preprinted with labels as 

required by EPA regulation 40 CFR 61.152 (b)(i)(iv) or OSHA requirement 29 
CFR 1910.1001 (g)(2)(ii). 

 
2.1.1.9        Disposal drums shall be metal or fiberboard with locking ring tops. 
 
2.1.1.10      Use adhesive labels as per EPA or OSHA requirements. 
 
2.1.1.11      Warning signs as required by OSHA 29 CFR 1910.1926. 
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2.1.2     Removal 
 

2.1.2.1        Surfactant (wetting agent) shall be a 50/50 mixture of polyoxyethylene ether 
and polyoxyethylene ester, or equivalent, mixed in a proportion of 1 fluid 
ounce to 5 gallons of water or as specified by manufacturer.  (An equivalent 
surfactant shall be understood to mean a material with a surface tension of 29 
dynes/cm as tested in its properly mixed concentration, using ASTM method 
D1331-56 "Surface and Interfacial Tension of Solutions of Surface Active 
Agents.") Where work area temperature may cause freezing of the amended 
water solution, the addition of ethylene glycol in amounts sufficient to prevent 
freezing is permitted. 

 
2.1.2.2        Encapsulating agent to be applied to surfaces from which asbestos-containing 

material has been stripped.  The Contractor will test the adhesion if new 
material is to be applied to the encapsulated substrate.  Some manufacturers 
of replacement materials will not provide a material warranty on products 
applied over painted, encapsulated or otherwise coated surfaces.  Without 
proper testing, the material may "f ail" and require replacement at the 
Contractor's expense. 

 
2.1.3     Encapsulation 

 
2.1.3.1        Encapsulation materials shall be bridging or penetrating type and conform with 

the following characteristics: 
 

2.1.3.1.1     Encapsulants should not be solvent based or utilize a vehicle (the 
liquid in which the solid parts of the encapsulant are suspended) 
consisting of hydrocarbons. 

 
2.1.3.1.2 Encapsulants shall not be flammable. 

 
2.1.3.1.3 Additional requirements if necessary will be given in the scope of 

the work for individual projects (Note: Encapsulation may significantly 
alter the acoustical characteristics of a material, the fire rating of a 
material, or the  
bond of the material to the substrate.  These factors must be 
considered during the abatement method selection process.) 

 
2.1.3.2        Additional materials as necessary for removal, as specified in 2.1.2. 

 
2.2  Equipment 
 

2.2.1     General (all abatement Projects) 
 

2.2.1.1        Air patent selected by Contractor must be public domain or Contractor must 
have license to use. Contractor shall provide a release of liability to the 
Building Owner. 

 
2.2.1.2        A sufficient quantity of negative pressure ventilation units equipped with HEPA 

filtration and operated in accordance with ANSI 29.2-79 (local exhaust 
ventilation requirements) and EPA guidance document EPA 560/5-83-002. 
Guidance for Controlling Friable Asbestos Containing Materials in Buildings.  
Appendix F:  Recommended Specifications and Operating Procedures for the 
Use of Negative Pressure Systems for Asbestos Abatement shall be utilized 
so as to provide one work place air change every 15 minutes or operated in 
accordance with 29 CFR 1926, Negative Enclosures.. 
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To calculate total air flow requirement: 
 
Total feet3/min. = Vol. of work area (in feet3). 

15 min. 
 
To calculate the number of units needed for the abatement: 
 
Number of units needed=                  (Total feet3/min.) 

 
(Capacity of unit in feet /min.) 

 
For small enclosures and glove bags, a HEPA filtered vacuum system may be 
utilized to provide negative air pressure complying with negative pressure 
glovebags. 
 
Submit a manometer log or Chart showing minimum of .02 inches of Reduced 
pressure in inches of water column. 
 

2.2.1.3        Respirators shall be provided that have been tested and approved by the 
OSHA Administration for use in asbestos contaminated atmospheres. 

 
 
2.2.1.4        Full body disposable protective clothing, including head, body and foot 

coverings (unless using footwear as described in 2.2.1.6) consisting of 
material impenetrable by asbestos fibers (Tyvek R or equivalent) shall be 
provided to all workers and authorized visitors in sizes adequate to 
accommodate movement without tearing. 

 
2.2.1.5        Additional safety equipment (e.g. hard hats meeting the requirements of ANSI 

Standard Z89.1-1981, eye protection meeting the requirements of ANSI 
Standard Z87.1-1979, safety shoes meeting the requirements of ANSI 
Standard Z41.1-1967, disposable PVC gloves), as necessary, shall be 
provided to all workers and authorized visitors. 

 
2.2.1.6        Nonskid footwear shall be provided to all abatement workers.  Disposable 

clothing shall be adequately sealed to the footwear to prevent body 
contamination. 

 
2.2.1.7        A sufficient supply of disposable mops, rags and sponges for work area 

decontamination shall be available. 
 

2.2.2     Removal 
 

2.2.2.1        A sufficient supply of scaffolds, ladders, lifts and hand tools (e.g. scrapers, 
wire cutters, brushes, utility knives, wire saws, etc..) shall be provided as 
needed. 

 
2.2.2.2        Sprayers with pumps capable of providing 500 pounds per square inch (psi) at 

the nozzle tip at a flow rate of 2 gallons per minute for spraying amended 
water. 

 
2.2.2.3        Rubber dust pans and rubber squeegees shall be provided for clean up. 
 
2.2.2.4        Brushes utilized for removing loose asbestos containing material shall have 

nylon or fiber bristles, not metal. 
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2.2.2.5        Sufficient supplies of HEPA filtered vacuum systems shall be available during 
clean up. 

 
2.2.3     Encapsulation 

 
2.2.3.1        Encapsulants shall be sprayed using airless spray equipment.  Nozzle 

pressure should be adjustable within the 400 to 1500 psi range. 
 
2.2.3.2        Additional support equipment as needed.  See Section 2.2.2.) 
 
2.2.3.3        The nature of the encapsulant may effect the requirements for respiratory 

protection.  Vapors that may be given off during encapsulant application must 
be taken into account when selecting respirators, if types other than air 
supplied are used. 

 
2.3        Substitutions 
 

2.3.1     Approval Required: 
 

2.3.1.1        The Contract is based on the materials, equipment and methods described in 
the Contract Documents. 

 
2.3.1.2        RISD may consider proposals for substitutions of materials, equipment and 

methods only when such proposals are accompanied by full and complete 
technical data and all other information required by RISD to evaluate the 
proposed substitution. 

 
2.3.1.3        Do not substitute materials, equipment or methods unless such substitution 

has been specifically approved for this work by RISD at pre-start meeting. 
 

 
2.3.2     "Or Equal": 

 
2.3.2.1        If the phrase "or equal" or "or equal as approved by the Owner (or RISD)” 

occurs in the Contract Document, do not assume that materials, equipment or 
methods will be approved by RISD unless the item has been specifically 
approved for the work by RISD. 

 
2.3.2.2        The decision of RISD shall be final. 
 

2.3.3     Separate substitute proposals: Offerors may, if they wish, submit one additional, separate 
proposal using materials and methods other than those described in the Contract 
Documents, provided that all substitutions are clearly identified and described, and that 
the proposal in all other respects is in accordance with the provisions of the Contract 
Documents. 

 
2.3.4     Availability of special items: 

 
2.3.4.1        Verify during the estimation phase that all specified items will be available in 

time for installation during orderly and timely progress of the work. 
 
2.3.4.2        In the event that specified items will not be so available, notify RISD prior to 

acceptance of the jobs. 
 
2.3.4.3        Costs of delays because of non-availability of specified items, when the 

Contractor could have avoided such delays, will be back charged as 
necessary and shall not be borne by RISD. 
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Part 3 - Execution 
 
3.1        Preparation 

 
3.1.1     Work Areas 

 
3.1.1.1          Post Danger signs meeting the specifications of OSHA 29 CFR 1910.1926 at 

any location and approaches to a location where airborne concentrations of 
asbestos may exceed ambient background levels.  Signs shall be posted at a 
distance sufficiently far enough away from the work area to permit an 
employee to read the sign and take the necessary protective measures to 
avoid exposure.  Additional signs may need to be posted following 
construction of work place enclosure barriers.   

 
 
3.1.1.2          Shut down and lock out electric power to all work areas.  The contractor will 

provide adequate temporary power and lighting.  Ensure safe installation 
(including ground faulting) of temporary power sources and equipment by 
compliance with all applicable electrical code requirements and OSHA 
requirements for temporary electrical systems.  

 
3.1.1.3        Shut down and lock out all heating, cooling and air conditioning system 

(HVAC) components that are in, supply or pass through the work area. (Note: 
Interiors of existing ductwork may require decontamination.  This may be done 
during the precleaning phase of operations before the ductwork is sealed off 
or during the final cleaning phase prior to re-engagement of the system.  
Appropriate equipment and control measures shall be utilized to prevent 
contamination of building spaces during this operation.  Adequate cleaning of 
ductwork may sometimes be accomplished by drawing high volumes of air 
through the system using the HEPA filtered negative pressure ventilation 
units.) Investigate the work area and agree on pre-abatement condition with 
RISD.  Seal all intake and exhaust vents in the work area with tape and a 
double layer of 6 mil. polyethylene.  Also seal any seams in system 
components that pass through the work area.  Remove all HVAC system 
filters and place in labeled 6 mil. polyethylene bags for staging and eventual 
disposal as asbestos contaminated waste. 

 
3.1.1.4        The Contractor shall provide sanitary facilities for abatement personnel 

outside of the enclosed work area maintain them in a clean and sanitary 
condition throughout the project as per OSHA 29 CFR 1910.120, Toilet 
Facilities. 

 
3.1.1.5        RISD will provide water access for construction purposes.  Contractor shall 

connect to existing district system.  Contractor must provide a backflow 
prevention.  In the event that water to the site is unavailable, the Contractor is 
responsible for providing water. 

 
3.1.1.6        Pre-clean all movable objects within the work area using a HEPA filtered 

vacuum and/or wet cleaning methods as appropriate.  After cleaning, these 
objects shall be removed from the work area and carefully stored in an 
uncontaminated location.  Carpeting, drapes, clothing, upholstered furniture 
and other fabric items may be disposed of as asbestos contaminated waste or 
cleaned as asbestos contaminated items utilizing HEPA vacuum techniques 
and off premises steam cleaning.  Since adequate cleaning of severely 
contaminated fabric is difficult, RISD must carefully consider whether this 
option is appropriate prior to abatement. 
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3.1.1.7        Pre-clean all fixed objects in the work area using HEPA filtered vacuums 
and/or wet cleaning techniques as appropriate.  Careful attention must be 
paid to machinery behind grilles or grating where access may be difficult but 
contamination significant.  Also pay particular attention to wall, floor and 
ceiling penetrations behind fixed items.  After pre-cleaning, enclose fixed 
projects in double layer 6 mil. polyethylene sheeting and seal securely in 
place with tape.  Objects (e.g. permanent fixtures, shelves, electronic 
equipment, laboratory tables, sprinklers, alarm systems, closed circuit TV 
equipment and computer cables) which must remain in the work area and that 
require special ventilation or enclosure requirements should be identified 
during pre-start meeting with specified means of protection. (Contact the 
manufacturer for special protection requirements.) Control panels, gauges, 
etc. in the work area may require RISD access during abatement.  These shall 
be designated and enclosures constructed with access flaps sealed with 
waterproof tape. 

 
3.1.1.8 Pre-clean all surfaces in the work area using HEPA filtered vacuums 

and/or wet cleaning methods as appropriate.  Do not use any methods that 
would raise dust such as dry sweeping or vacuuming with equipment not 
equipped with HEPA filters.  Do not disturb asbestos containing materials 
during the pre-cleaning phase.  Seal off all windows, doorways, elevator 
openings, corridor entrances, drains, ducts, grilles, grates, diffusers, skylights 
and any other openings between the work area and uncontaminated areas 
outside of the work area (including the outside of the building, tunnels and 
crawl spaces) with a double layer of 6 mil. polyethylene sheeting and tape. 
(See Section 3.1.4 - Isolating work area from occupied areas.) 

 
3.1.1.9        Cover floors in the work area with polyethylene sheeting. 
 

3.1.1.9.1     Floors shall be covered with (3) three layers of 6 mil 
sheeting (minimum 2 layers 6 mil and a 6 mil dropcloth).  Floors 
requiring special protection will be specified.  Carpeting, 
hardwood flooring and tile floors may be damaged by leaks of 
water, ladder feet, scaffold wheels, etc.  The Owner may require 
additional layers of protection such as plywood, canvas drop 
cloths or extra plastic sheeting.  When specified, red powder will 
be used between layers to detect leaks in floor.  Additional layers 
of sheeting may be utilized as drop cloths to aid in clean up of 
bulk materials. 

 
3.1.1.9.2     Plastic shall be sized to minimize seams. If the floor area 

necessitates seams, those on successive layers of sheeting shall 
be staggered to reduce the potential for water to penetrate to the 
flooring material.  A distance of at least 6 feet between seams is 
sufficient. Do not locate any seams at wall floor joints. 

 
3.1.1.9.3     Floor sheeting shall extend at least 12" up sidewalls at the work 

area. 
 
3.1.1.9.4     Sheeting shall be installed in a fashion so as to prevent slippage 

between successive layers of materials. (Vinyl sheeting may be 
used for improved traction on floors.) 

 
3.1.1.10      Cover walls in the work area with polyethylene sheeting.  Walls that are non-

porous and will not be damaged by water, and surfactant may not need to be 
covered.  They can be decontaminated using HEPA vacuums and wet 
cleaning techniques.  Walls with mortar joints (e.g. tile) are considered 
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porous.  In addition, openings through these walls to uncontaminated areas of 
the building must be sealed as described in Section 3.1.1.9. 
 
3.1.1.10.1    Walls shall be covered with two layers of 4 mil. polyethylene 

sheeting. 
 
3.1.1.10.2    Plastic shall be sized to minimize seams.  Seams shall be 

staggered and separated by a distance of at least 6 feet. 
 
3.1.1.10.3    Wall sheeting shall overlap floor sheeting by at least 12 inches 

beyond the wall/floor joint to provide a better seal against water 
damage and for negative pressure. 

 
3.1.1.10.4    Wall sheeting shall be secured adequately to prevent it from 

falling away from the walls for the duration of the project.  This will 
require additional support/attachment when negative pressure 
ventilation systems are utilized. 
 

3.1.2     Worker Decontamination Enclosure Systems 
 

3.1.2.1.1 Worker decontamination enclosure systems shall be provided at all locations 
where workers will enter or exit the work area.  One system at a single 
location for each contained work over is preferred.  These systems may 
consist of existing rooms outside of the work area, if the layout is appropriate, 
that can be enclosed in polyethylene sheeting and are accessible from the 
work area.  When this situation does not exist, enclosure systems may be 
constructed out of metal, wood or plastic support as appropriate. 

 
3.1.2.1.2 Plans for construction, including materials and layout, shall be submitted as 

shop drawings and approved, in writing by RISD prior to work initiation.  
Worker decontamination enclosure systems constructed at the work site shall 
utilize 6 mil. opaque black or white polyethylene sheeting or other acceptable 
materials for privacy.  Detailed descriptions of portable, prefabricated units, if 
used, must be submitted for RISD approval. Plans must include floor plan (in 
accordance with 3.1.2.3) with dimensions, materials, size, thickness, plumbing 
and electrical utilities. 

 
3.1.2.3        The worker decontamination enclosure system shall consist of at least a clean 

room, a shower room, and an equipment room, each separated from each 
other and from the work area by curtained doorways. 

 
3.1.2.4        Entry to and exit from all airlocks and decontamination enclosure system 

chambers shall be through curtained doorways consisting of two sheets of 
overlapping polyethylene sheeting.  One sheet shall be secured at the top and 
left side, the other sheet at the top and right side.  Both sheets shall have 
weights attached to the bottom to insure that they hang straight and maintain 
a seal over the doorway when not in use.  Doorway designs, providing 
equivalent protection and acceptable to RISD may be utilized. 

 
3.1.2.5        Access between the decontamination enclosure system shall be through a 

curtained door with a minimum of 3 feet separating each curtained doorway.  
Pathways into (from clean to contaminated) and out from (contaminated to 
clean) the work area shall be clearly designated. 

 
3.1.2.6        Clean room shall be sized to adequately accommodate the work crew.  Clean 

disposable clothing, replacement filters for respirators, towels and other 
necessary items shall be provided in adequate supply at the clean room.  A 
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location for postings shall also be provided in this area.  Whenever possible, a 
lockable door shall be used to permit access into the clean room from outside 
the work area.  Lighting, heat and electricity shall be provided as necessary 
for comfort.  This space shall not be used for storage of tools, equipment or 
materials, (except as designated) or as office space. 

 
3.1.2.7        Shower room shall contain one or more showers as necessary to adequately 

accommodate workers.  Each showerhead shall be supplied with hot and cold 
water adjustable at the tap.  The shower enclosure shall be constructed to 
ensure against leakage of any kind.  The Contractor shall supply an adequate 
supply of soap, shampoo and towels, which shall be available at all times.  
Shower water shall be drained, collected and filtered through a system with at 
least 1.0 micron particle size collection capability.  (Note: A system containing 
a series of several filters with progressively smaller pore sizes is 
recommended to avoid rapid clogging of filtration system by large particles.) 

 
3.1.2.8.1 The equipment room shall be used for storage of equipment and tools at the 

end of a shift after they have been decontaminated using a HEPA filtered 
vacuum and/or wet cleaning techniques as appropriate.  Replacement filters 
(in sealed containers until used) for HEPA vacuums and negative pressure 
ventilation equipment, extra tools, containers of surfactant and other materials 
and equipment that may be required during the abatement may also be stored 
here as needed.  A walk off pan (a small children's swimming pool or 
equivalent), filled with water shall be located in the work area just outside the 
equipment room for workers to clean off foot coverings after leaving the work 
area and prevent excessive contamination of the worker decontamination 
enclosure system.  A labeled 6-mil polyethylene bag for collection of 
disposable clothing shall be located in this room.  Contaminated footwear (e.g. 
rubber boots, other reusable footwear) shall be stored in this area for reuse 
the following work day. 

 
3.1.3     Waste Container pass-out chamber (usually required only for large jobs) and 

emergency exits. 
 

3.1.3.1        The waste container pass-out airlock shall be constructed at some location 
away from the worker decontamination enclosure system.  Wherever possible, 
this shall be located where there is direct access from the work area to the 
outside of the building. 

 
3.1.3.2        This airlock system shall consist of a chamber, a container staging area, and 

another airlock with access to outside the work area. 
 
3.1.3.3        The waste container pass-out chamber shall be constructed in similar fashion 

to the worker decontamination enclosure system using similar materials and 
curtain doorway designs. 

 
3.1.3.4        The waste chamber shall not be used to enter or exit the work site. 
 
3.1.3.5        Emergency exits routes shall be established and clearly marked with red duct 

tape arrows or other effective designations to permit easy location from 
anywhere within the work area.  They shall be secured to prevent access from 
uncontaminated areas and still permit emergency exiting.  These exits shall 
be properly sealed with polyethylene sheeting, which can be cut to permit 
egress if needed.  These, exits may be the worker decontamination enclosure, 
the waste pass-out chamber and/or other alternative exits satisfactory to fire 
officials. 
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3.1.4     Isolation of the work area from occupied areas of the building (RISD must clearly identify 
all areas that will be occupied.) 

 
3.1.4.1  The contaminated work area shall be separated from uncontaminated occupied 

areas of the building by the construction of airtight barriers. 
 
3.1.4.2  Walls shall be constructed of wood or metal framing to support barriers in all 

openings larger than 4'x8'. 
 
3.1.4.3  A sheathing material (plywood, drywall) of at least 3/8" thickness shall be applied 

to work side of barrier. 
 
3.1.4.4  Cover both sides of partition with a double layer of 6-mil polyethylene sheeting 

with staggered joints and seal in place. 
 
3.1.4.5  Caulk edges of partition at floor, ceiling, walls and fixtures to form an airtight seal. 
 

3.1.5     Maintenance of work place barriers and work decontamination enclosure systems. 
 

3.1.5.1        Following completion of the construction of all polyethylene barriers and 
decontamination system enclosures and with negative air system running, 
allow overnight settling to insure that barriers will remain intact and secured to 
walls and fixtures before beginning actual abatement activities. 

 
3.1.5.2.1 All polyethylene barriers inside the workpIace, in the worker 

decontamination enclosure system, in the waste container pass-out airlock 
and at partitions constructed to isolate the work area from occupied areas 
shall be inspected at least twice daily, prior to the start of each day's 
abatement activities and following the completion of the day's abatement 
activities.  Document inspections and observations in the daily project log. 

 
3.1.5.3        Damage and defects in the enclosure system are to be repaired immediately 

upon discovery. 
 
3.1.5.4        Use smoke tubes to test the effectiveness of the barrier system as required by 

29 CFR 1926. 
 
3.1.5.5        At any time during the abatement activities after barriers have been erected, if 

visible material is observed outside of the work area or if damage occurs to 
barriers, work shall immediately stop, repairs be made to barriers, and 
debris/residue cleaned up using appropriate HEPA vacuuming and wet 
mopping procedures. 

 
3.1.5.6        If air samples collected outside of the work area during abatement activities 

indicate airborne fiber concentrations greater than 0.01 f/cc or pre-measured 
background levels (whichever is lower) work shall immediately stop for 
inspection and repair of barriers.  Clean up of surfaces outside of the work 
area using HEPA vacuums or wet-cleaning techniques may be necessary. 

 
3.1.5.7.1 Install and initiate operation of negative pressure ventilation equipment 

as needed to provide one air change in the work area every 15 minutes.  An 
additional backup HEPA ventilation unit shall be available on site and 
available for use in the event of failure of equipment.  Openings made in the 
enclosure system to accommodate these units shall be made air tight with 
tape and/or caulking as needed.  If more than one unit is installed, they should 
be turned on one at a time, checking the integrity of wall barriers for secure 
attachment and need for additional reinforcement.  Insure that adequate 
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power supply is available to satisfy the requirements of the ventilating units.  
Negative pressure ventilation units shall be exhausted to the outside of the 
building whenever feasible.  They shall not be exhausted into occupied areas 
of the building.  Twelve-inch extension ducting shall be used to reach from the 
work area to the outside when required.  Careful installation, air monitoring 
and daily inspections shall be done to insure that the ducting does not release 
fibers into uncontaminated building areas. 

 
3.1.6     Once constructed and reinforced as necessary, with negative pressure ventilation units in 

operation as required, test enclosure for leakage utilizing smoke tubes.  Repair or 
reconstruct as needed. 

 
3.1.7     Clearly identify and maintain emergency and fire exits from the work area. 
 
3.1.8     Remove, clean and enclose in polyethylene sheeting the ceiling mounted objects such as 

lights and other items that may interfere with the abatement process and were not 
previously cleaned and sealed off.  Utilize localized spraying of amended water and/or 
HEPA vacuums to reduce fiber dispersal during the removal of these fixtures. 

 
3.1.9     Removal of building Structural Components. 
 

3.1.9.1        After isolation of work area as described in previous sections and initiation of 
negative pressure ventilation, remove ceiling tiles/panels within the work area 
carefully.  If panels are to be reused, vacuum them with a HEPA filtered 
vacuum cleaner and carefully damp sponge and wrap cleaned tiles/panels in 
4 mil polyethylene sheeting and seal with tape.  Store as designated by RISD 
(preferably outside of the work area).  If tiles/panels are to be discarded it is 
not necessary to clean them, but wrap in a similar fashion and stage for 
disposal in the waste container pass-out airlock. 

 
3.1.9.2        Where suspended ceiling T-grid components must be removed to perform the 

abatement, HEPA vacuum and wet sponge each piece after removal from 
hangers.  Wrap clean grid pieces in 4-mil polyethylene sheeting and seal with 
tape.  Store as designated by RISD or in waste staging area if designated for 
disposal. 

 
3.1.9.3        When removal of ceiling grid suspension system is not necessary for 

accessibility, to the asbestos containing materials, leave the system in place 
and clean properly following completion of abatement. 

 
3.1.9.4        Remove plaster/drywall ceilings including lathe, furring channel system, wire 

mesh, ties, clips, screws, nails and other accessory items as necessary and 
dispose of as asbestos contaminated waste material.  As work progresses, 
spray ceiling materials and debris with amended water to keep wet until 
containerized for disposal. 

 
3.1.10         Commencement of work shall not occur until: 

 
3.1.10.1      Enclosure systems have been constructed and tested. 
 
3.1.10.2      Negative pressure ventilation systems are functioning                    
adequately. 
 
3.1.10.3      All pre-abatement submissions, notifications, postings and    
 permits have been provided and are satisfactory to RISD. (See     
 Section 1.6.) 
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3.1.10.4      All equipment for abatement, clean up and disposal are on hand. 
 
3.1.10.5      All worker training and certification is completed. 
 
3.1.10.6      Contractor receives written permission from RISD to commence   
 abatement. 
 

3.1.11         Alternative Procedures. 
 

3.1.11.1      Procedures described in this specification are to be utilized at all   
 times. 
 
3.1.11.2      If specified procedures cannot be utilized, a request must be   
 made in writing to RISD providing details of the problem    
 encountered and recommended alternatives. 
 
3.1.11.3      Alternative procedures shall provide equivalent or greater   
 protection than procedures that they replace. 
 
3.1.11.4      Any alternative procedure must be approved in writing by RISD  
 prior to implementation. 
 

3.2        Work Place Entry and Exit Procedures 
 
 

3.2.1       Personnel entry and exit 
 

3.2.1.1        All workers and authorized personnel shall enter the work area through the 
worker decontamination enclosure system. 

 
3.2.1.2 All personnel who enter the work area must sign the entry log, located in the 

clean room upon entry and exit. 
 

3.2.1.2.1 All personnel, before entering the work area, shall read and be familiar 
with all posted regulations, personal protection requirements (including 
work place entry and exit procedures) and emergency procedures.  A sign 
off shall be used to acknowledge that these have been reviewed and 
understood by all personnel prior to entry. 

 
3.2.1.3        All personnel shall proceed first to the clean room, remove all street clothes 

and appropriately place on respiratory protection (as deemed adequate for the 
job conditions) and disposable coveralls, head covering and foot covering.  
Hard hats, eye protection and gloves shall also be utilized if required.  Clean 
respirators and protective clothing shall be provided and utilized by each 
person for each separate entry into the work area. 

 
3.2.1.4        Personnel wearing designated personal protective equipment shall proceed 

from the clean room through the shower room and equipment room to the 
main work area. 

 
3.2.1.5        Before leaving the work area all personnel shall remove gross contamination 

from the outside of respirators and protective clothing by brushing and/or wet 
wiping procedures. (Small HEPA vacuums with brush attachments may be 
utilized for this purpose, however, larger machines may tear the suits.) Each 
person shall clean bottoms of protective footwear in the walk off pan just prior 
to entering the equipment room. 
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3.2.1.6        Personnel shall proceed to equipment room where they remove all protective 
equipment except respirators.  Deposit disposable and launderable clothing 
into appropriately labeled containers for disposal. 

 
3.2.1.7        Reusable, contaminated footwear shall be stored in the equipment room when 

not in use in the work area.  Upon completion of abatement it shall be 
disposed of as asbestos contaminated waste.  Rubber boots may be 
decontaminated at the completion of the abatement for reuse. 

 
3.2.1.8        Still wearing respirators, personnel shall proceed to the shower area, clean the 

outside of the respirators and the exposed face area under running water prior 
to removal of respirator and shower and shampoo to remove residual 
contamination.  Various types of respirators will require slight modification of 
these procedures.  A powered air purifying respirator face piece may have to 
be disconnected from the Filter/power pack assembly, which is not 
waterproof, upon entering the shower.  A dual cartridge respirator may be 
worn into the shower.  Cartridges must be replaced for each new entry into 
the work area. 

 
3.2.1.9        After showering and drying off, proceed to the clean room and don clean 

disposable clothing if there will be later re-entry into the work area or street 
clothes if it is the end of the work shift. 

 
3.2.1.10      These procedures shall be posted in the clean room and equipment room. 
 

3.2.2     Waste container pass-out procedures. 
 

3.2.2.1        Asbestos contaminated waste that has been containerized shall be 
transported out of the work area through the waste container pass-out airlock. 

 
3.2.2.2        Waste pass-out procedures shall utilize two teams of workers, an "inside" 

team and an "outside" team. 
 
3.2.2.3        The inside team wearing appropriate protective clothing and respirators for 

inside the work area shall clean the outside, including bottoms, of properly 
labeled containers (bags, drums, or wrapped components) using HEPA 
vacuums and wet wiping techniques and transport them into the waste 
container pass-out chamber.  No worker from the inside team shall further exit 
the work area through this chamber. 

 
3.2.2.4        The outside team, wearing protective clothing and appropriately assigned 

respirators, shall enter the chamber from outside the work area, enclose the 
drums in clean, labeled, 6 mil polyethylene bags and remove them from the 
waste-out to the outside.  No worker from the outside team shall further enter 
the work area through this chamber. 

 
3.2.2.5        The exit from this chamber shall be secured to prevent unauthorized entry. 
 

3.3        Personnel Protection Requirements 

3.3.1 Training 

 

3.3.1.1        Prior to commencement of abatement activities all personnel who will be 

required to enter the work area or handle containerized asbestos containing 

materials must have received adequate training in accordance with AHERA 

and OSHA regulations. 
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3.3.1.2        Special on-site training on equipment and procedures unique to this job site 

shall be performed as required. 

 

3.3.1.3        Training in emergency response and evacuation procedures shall be provided. 

 

3.3.2        Respiratory Protection 

 

3.3.2.1 All respiratory protection shall be provided to workers in accordance with the 

submitted written respiratory protection program, which includes all items in 

OSHA 29 CFR 1910.134 (b) (1-11).  This program shall be posted in the clean 

room of the worker decontamination enclosure system. 

 

3.3.2.2        Workers shall be provided with personally issued, individually identified 

(marked with waterproof designations) respirators. 

 

3.3.2.3        Respirators shall be selected that meet the following level of protection 

requirements: 

 

It is imperative, however, that adequate air monitoring of fiber levels and 

a well-designed respiratory protection program (in accordance with 29 

CFR 1910.134) be implemented.  Key points of the respirator program 

include proper selection of respirator type and size, training of personnel in 

the proper inspection, donning, use, cleaning and maintenance procedures for 

the respirator selected including their use, limitations, and a good fitting and fit 

testing program to provide proper protection.  Single use disposable 

respirators are not recommended for use during any asbestos abatement 

activities; however, they may be allowed if initial exposure assessment 

indicates the downgrade.  Negative pressure, dual-cartridge, respirators shall 

be equipped with high efficiency filters and exhalation and inhalation valves to 

permit the performance of positive and negative pressure fit checks. 

 

3.3.2.4        Contractor will collect personal air samples on their employees during 

abatement and shall submit copies of all personal air monitoring as required 

by OSHA.  The Contractor shall submit evidence that the firm participates in 

the NIOSH Proficiency Analytical Testing Program (PAT) and have been 

found proficient or is accredited by the AIHA for asbestos. 

 

3.3.2.5        Fit Checks and Fit Testing 

 

3.3.2.5.1     Workers must perform positive and negative air pressure fit 

checks each time a respirator is put on, whenever the respirator 

design so permits.  Powered air purifying respirators shall be 

tested for adequate flow as specified by the manufacturer. 

 

3.3.2.5.2     Workers shall be given a qualitative fit test in accordance with 

procedures detailed in OSHA 1910 and 1926 for all respirators to 

be used on this abatement project.  An appropriately 

administered   quantitative fit test may be substituted for the 

qualitative fit test. 

 

3.3.2.5.3     Documentation of adequate respirator fit must be provided to 

RISD. 
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3.3.2.6        No one wearing a beard shall be permitted to don a respirator and enter the 

work area. 

 

3.3.2.7        Additional respirators (minimum of 2 of each type) and training on their 

donning and use must be made available at the work site for authorized 

visitors who may be required to enter the work area. 

 

 

3.3.3     Protective clothing 

 

3.3.3.1        Disposable clothing including head, foot and full body protection shall be 

provided in sufficient quantities and adequate sizes for all workers and 

authorized visitors. 

 

3.3.3.2        Hard hats, protective eyewear, gloves, rubber boots and/or other footwear 

shall be provided as required for workers and authorized visitors.  Safety 

shoes may be required for some activities. 

 

3.4        Removal Procedures 

 

3.4.1     Clean and isolate the work area in accordance with Section 3.1. 

 

3.4.2     Wet all asbestos containing material with an amended water solution using equipment 

capable of providing a fine spray mist, in order to reduce airborne fiber concentrations 

when the material is disturbed.  Saturate the material to the substrate, however, do not 

allow excessive water to accumulate in the work area.  Keep all removed material wet 

enough to prevent fiber release until it can be containerized for disposal.  If work area 

temperatures are below 32 degrees and amended water is subject to freezing, dry 

removal permits and procedures must be utilized (See 2.1.2.1).   Maintain a high humidity 

in the work area by misting or spraying to assist in fiber settling and reduce airborne 

concentrations.  Wetting procedures are not equally effective on all types of asbestos 

containing materials but, shall nonetheless be used in all cases. 

 

3.4.3     Saturated asbestos containing material shall be removed in manageable sections.  

Removed material should be containerized before moving to a new location for 

continuance of work.  Surrounding areas shall be periodically sprayed and maintained in a 

wet condition until visible material is cleaned up. 

 

3.4.4     Material removed from building structures or components shall not be dropped or thrown 

to the floor.  Material should be removed as intact sections or components whenever 

possible and carefully lowered to the floor.  If this cannot be done for materials greater 

than 50 feet above the floor, a dust tight chute shall be constructed to transport the 

material to containers on the floor or the material may be containerized at elevated levels 

(e.g. on scaffolds) and carefully lowered to the ground by mechanical means.  For 

materials between 15 to 50 feet above the ground may be containerized at elevated levels 

or dropped onto inclined chutes or scaffolding for subsequent collection and 

containerization. 

 

3.4.5     Containers (6 mil polyethylene bags or drums) shall be sealed when full. (Wet material can 

be exceedingly heavy.  Double bagging of waste material is usually necessary.  A 

determination of need for single or double bags must be made early in the abatement 

process and agreed to by RISD.  Bags shall not be overfilled.  They should be securely 

sealed to prevent accidental opening and leakage by tying tops of bags in an overhand 

knot or by taping in a gooseneck fashion.  Do not seal bags with wire or cord. (Bags may 

be placed in drums for staging or transportation to the landfill.  Bags shall be 
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decontaminated on exterior surfaces by wet cleaning and HEPA vacuuming before being 

placed in clean drums and sealed with locking ring tops.) 

 

3.4.6     Large components removed intact shall be wrapped in 2 layers of 6-mil polyethylene 

sheeting secured with tape for transport to the landfill. 

 

3.4.7     Asbestos containing waste with sharp edged components (e.g. nails, screws, metal lath, 

tin sheeting) will tear the polyethylene bags and sheeting and shall be placed into drums 

for disposal. 

 

3.4.8     After completion of all stripping work, surfaces from which asbestos containing materials 

have been removed shall be wet brushed and sponged or cleaned by some equivalent 

method to remove all visible residue. 

 

3.4.9     Clean up shall proceed in accordance with Section 3.6. 

 

3.4.10   After the work area has been rendered free of visible residues, a thin coat of satisfactory 

encapsulating agent shall be applied to all surfaces in the work area including structural 

members, building components and plastic sheeting on walls, floors and covering non-

removable items, to seal in non-visible residue. (Note: 1) High temperature components 

such as boilers and pipes may not permit the application of some encapsulants. (Note: 2) 

If insulation or acoustical materials are to be re-applied to the abated area, be certain that 

the encapsulant selected will permit good adhesion to the substrate.  A small area should 

be tested before application. 

 

 

3.5        Encapsulation Procedures 

 

3.5.1        Prior to the application of either a bridging or penetrating encapsulant, the load bearing 

characteristics of the friable material need to be tested in accordance with EPA.  The 

results must be submitted to RISD Maintenance Department before proceeding with 

work. 

 

3.5.2        Clean and isolate the work area in accordance with Section 3.1. 

 

3.5.3 Repair damaged and missing areas of existing sprayed or troweled material with non-

asbestos containing substitutes.  Material must adhere adequately to existing surfaces 

and provide an adequate base for application of encapsulating agents.  Filler material 

shall be applied in accordance with manufacturer's recommended specifications. 

 

3.5.4 Remove loose or hanging asbestos containing materials in accordance with the 

requirements of Section 3.4. 

 

3.5.5     Bridging type encapsulants 

 

3.5.5.1        Apply bridging type encapsulants to provide 0.004 inches of minimum dry film 

thickness over sprayed asbestos surfaces. 

 

3.5.6     Penetrating type encapsulant 

 

3.5.6.1        Penetrating encapsulants used must be first field tested to insure proper 

penetration into the asbestos-containing material.  Results must be submitted 

to the Maintenance Department before work proceeds. 
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3.5.6.2        Apply penetrating type encapsulant to penetrate existing sprayed asbestos 

materials by 100% with field test of 80-100%. 

 

3.5.6.3        Apply penetrating encapsulant to penetrate existing sprayed asbestos 

materials uniformly to substrate. 

 

3.5.6.4        During treatment with a penetrating type encapsulant, the contractor shall 

release selected random core samples of the asbestos containing materials in 

the presence of RISD to check the depth of penetration. 

 

3.5.7 Apply encapsulants using airless spray equipment 

 

3.5.8 Clean up shall be in accordance with Section 3.6. 

 

3.6        Clean up Procedure 

 

3.6.1           Remove and containerize all visible accumulations of asbestos containing material and 

asbestos containing debris utilizing rubber dustpans and rubber squeegees to move 

material around.  Do not use metal shovels to pick up or move accumulated waste.  

Special care shall be taken to minimize damage to floor sheeting. 

 

3.6.2           Wet clean all surfaces in the work area using rags, mops and sponges, as appropriate. 

 

3.6.3           Remove the cleaned outer layer of polyethylene sheeting from walls and floors.  

Windows, doors, HVAC system vents and all other openings shall remain sealed.  The 

negative pressure ventilation units shall remain in continuous operation.  

Decontamination enclosure systems shall remain in place and be utilized. 

 

3.6.4           After cleaning the work area and applying an encapsulating agent, wait at least 24 

hours to allow fibers to settle.  HEPA vacuum and wet clean all objects and surfaces in 

the work area again. 

 

3.6.5           Remove all containerized waste from the work area and waste container pass out 

airlock. 

 

3.6.6           Decontaminate all tools and equipment and remove at the appropriate time in the 

cleaning sequence. 

 

 

3.6.7        The RISD Inspector will inspect the work area for visible residue.  If any accumulation of 

residue is observed, it will be assumed to be asbestos and the 24-hour settling 

period/cleaning cycle repeated. 

 

3.6.8        The work area shall be cleaned until it is in compliance with State and Local 

requirements and/or any more stringent criteria agreed upon by the Contractor and 

RISD prior to initiation of abatement activities. (Criteria should be in the form of visual 

inspections and airborne fiber concentrations.)  Additional cleaning cycles shall be 

provided, as necessary, at no cost to RISD until said criteria have been met. 

 

3.6.9        Following the satisfactory results of clearance air monitoring, remaining barriers may be 

removed and properly disposed of.  A final visual inspection by RISD shall insure that no 

contamination remains in the work area.  Unsatisfactory conditions may require 

additional cleaning and air monitoring.  (See Re-establishment of the Work Area.) 
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3.7        Clearance Air Monitoring 

 

3.7.1        Following the completion of clean up operations, the contractor shall notify RISD that 

work areas are ready for clearance air monitoring. 

 

3.7.2        RISD shall then arrange for an Air Monitoring Professional to sample the air in the work 

area for airborne fiber concentrations. 

 

3.7.3        The use of TEM (Transmission Electron Microscopy) will be used for clearance air 

monitoring.  Volume requirements for electron microscope methods will be discussed 

with the analytical laboratory. 

 

3.7.4        The number of samples that are required and the specific locations where they shall be 

taken will be established by RISD before abatement activity begins. 

 

3.7.5        Aggressive sampling shall be performed with a specified number of portable fans 

circulating air in the work area to simulate actual use conditions.  Negative pressure 

ventilation units shall not be utilized for this purpose. 

 

3.7.6        Air sampling shall be analyzed by Phase Contrast Microscopy during abatement and 

clearance if the square footage is less than or equal to 160 and linear footage is less 

than or equal to 260.  Otherwise,Transmission Electron Microscopy will be used for 

clearance. 

 

3.7.7        An average of five inside samples shall indicate concentrations of asbestos fibers less 

than 70 s/mm2(TEM) for release of the work area. 

3.7.8        Areas exceeding this level shall be re-cleaned using procedures in Section 3.6 and 

retested until satisfactory levels are obtained. 

 

 

 

3.8        Disposal Procedures 

 

3.8.1        As the work progresses, to prevent exceeding available storage capacity on site, sealed 

and labeled containers of asbestos containing waste shall be removed and transported 

to the prearranged disposal location. 

 

3.8.2        Disposal must occur at an authorized site in accordance with regulatory requirements of 

NESHAP and applicable State and Local guidelines and regulations. 

 

3.8.3 All dump receipts, trip tickets, transportation manifests or other documentation of 

disposal shall be delivered to RISD for its records.  A recommended record keeping 

format utilizes a chain of custody form which includes the names and addresses of the 

Generator (RISD), Contractor, pick up site, and disposal site, the estimated quantity of 

the asbestos waste and the type of containers used.  The form should be signed by the 

Generator, the Contractor, and the disposal site operator, as the responsibility for the 

material changes hands.  If a separate hauler is employed, his name, address, 

telephone number and signature should also appear on the form. 

 

3.8.4       Transportation to the landfill 

 

3.8.4.1      Once drums, bags and wrapped components have been removed from the 

work area, they shall be loaded into an enclosed truck for transportation. 
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3.8.4.2      When moving containers, utilize hand trucks, carts and proper lifting 

techniques to avoid back injuries.  Trucks with lift gates are helpful for raising 

drums during truck loading. 

 

3.8.4.3      The enclosed cargo area of the truck shall be free of debris and lined with 6 

mil polyethylene sheeting to prevent contamination from leaking or spilled 

containers.  Floor sheeting shall be installed first and extend up the sidewalls.  

Wall sheeting shall be overlapped and taped into place. 

 

3.8.4.4      Drums shall be placed on level surfaces in the cargo area and packed tightly 

together to prevent shifting and tipping.  Large structure components shall be 

secured to prevent shifting and bags placed on top.  Do not throw containers 

into truck cargo area. 

 

3.8.4.5      Personnel loading asbestos containing waste shall be protected by disposable 

clothing including head, body and foot protection and at a minimum, half face 

piece, air purifying, dual cartridge respirators equipped with high efficiency 

filters. 

 

3.8.4.6      Any debris or residue observed on containers or surfaces outside of the work 

area resulting from clean up or disposal activities shall be immediately 

cleaned up using HEPA filtered vacuum equipment and/or wet methods as 

appropriate. 

 

3.8.4.7      Large metal dumpsters are sometimes used for asbestos waste disposal.  

These should have doors or tops that can be closed and locked to prevent 

vandalism or other disturbance of the bagged asbestos debris and wind 

dispersion of asbestos fibers.  Unbagged material shall not be placed in these 

containers, nor shall be used for non-asbestos waste.  Bags shall be placed, 

not thrown. 

 

3.8.5     Disposal at the landfill 

 

3.8.5.1        Upon reaching the landfill, trucks are to approach the dump location as closely 

as possible for unloading of the asbestos containing waste. 

3.8.5.2        Bags, drums and components shall be inspected as they are off loaded at the 

disposal site.  Material in damaged containers shall be repacked in empty 

drums or bags as necessary. 

 

3.8.5.3        Waste containers shall be placed on the ground at the disposal site, not 

pushed or thrown out of trucks (weight of wet material could rupture 

containers). 

 

3.8.5.4 Personnel off loading containers at the disposal site shall wear protective 

equipment consisting of disposable head, body and foot protection and, at a 

minimum, half face piece, air purifying, dual cartridge respirators equipped 

with high efficiency filters. 

3.8.5.5           Following the removal of all containerized waste, the truck cargo area shall 

be decontaminated using HEPA vacuums and/or wet methods to meet the 

no visible residue criteria.  Polyethylene sheeting shall be removed and 

discarded along with contaminated cleaning materials and protective 

clothing, in bags or drums at the disposal site. 

 

3.8.5.6        If landfill personnel have not been provided with personal protective 

equipment for the compaction operation by the landfill operator, Contractor 
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shall supply protective clothing and respiratory protection for the duration of 

this operation. 

 

3.9        Re-establishment of the Work Area 

 

3.9.1        Re-establishment of the work area shall only occur following the completion of clean up 

procedures and after clearance air monitoring has been performed and documented to 

the satisfaction of RISD as the Building Owner. 

 

3.9.2        Polyethylene barriers shall be removed from walls and floors at this time, maintaining 

decontamination enclosure systems and barriers over doors, windows, etc., as required. 

 

3.9.3        The Contractor and RISD shall visually inspect the work area for any remaining visible 

residue.  Evidence of contamination will necessitate additional cleaning requirements in 

accordance with Section 3.7. 

 

3.9.4        Additional air monitoring shall be performed in accordance with Section 3.8 if additional 

clean up is necessary. 

 

3.9.5        Following satisfactory clearance of the work area, remaining polyethylene barriers may 

be removed and disposed of as asbestos contaminated waste. 

 

3.9.6        At the discretion of the Contractor, mandatory requirements for personal protective 

equipment may be waived following the removal of all barriers. 

 

3.9.7        Re-secure mounted objects removed from their former positions during area preparation 

activities. 

 

3.9.8        Relocate objects that were removed to temporary locations back to their original 

positions. 

 

3.9.9        Re-establish HVAC mechanical and electrical systems in proper working order.  Remove 

contaminated HVAC system filters and dispose of as asbestos contaminated waste.  

Decontaminated filter assembly using HEPA vacuums and wet cleaning techniques.  

Install new filters in HVAC systems.  Dispose of old filters. 

 

3.9.10      Repair all areas of damage that occurred as a result of abatement activities. 

 

 

Part 4 - Support Activities and Personnel 

 

4.1        Training 

 

4.1.1     Training shall be provided by the Contractor to all employees or agents who may be 

required to disturb asbestos containing or asbestos contaminated materials for abatement 

and auxiliary purposes and to all supervisory personnel who may be involved in planning, 

execution or inspection of abatement projects. 

 

4.1.2     Training shall provide, at a minimum, information on the following topics: 

 

4.1.2.1        The health hazards of asbestos including the nature of various asbestos 

related diseases, routes of exposure, known dose response relationships, the 

synergistic relationship between asbestos exposure and cigarette smoking, 

latency periods for disease and health basis for standards. 
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4.1.2.2        The physical characteristics of asbestos including fiber size, aerodynamic 

properties, physical appearance and uses. 

 

4.1.2.3        Employee personal protective equipment including the types of characteristics 

of respirator classes, limitations of respirators, proper selection, inspection, 

donning, use, maintenance and storage of respirators, field testing the face 

piece to face seal (positive and negative pressure fit tests), qualitative and 

quantitative fit testing procedures, variations between laboratory and field fit 

testing procedures, variations between laboratory and field fit factors, factors 

that affect respirator fit (e.g. facial hair), selection and use of disposable 

clothing, use and handling of launderable clothing, non skid shoes, gloves, 

eye protection and hard hats. 

 

4.1.2.4        Medical monitoring requirements for workers including required and 

recommended tests, reasons for medical monitoring and employee access to 

records. 

 

4.1.2.5        Air monitoring procedures and requirements for workers including description 

of equipment and procedures, reasons for monitoring, types of samples and 

current standards with recommended changes. 

 

4.1.2.6        Work practices for asbestos abatement including purpose, proper construction 

and maintenance of air tight plastic barriers, job set up of airlocks, worker 

decontamination systems and waste transfer airlocks, posting of warning 

signs, engineering controls electrical and ventilation system lockout, proper 

working techniques, waste clean up, storage and disposal procedures. 

 

4.1.2.7        Personal hygiene including entry and exit procedures for the work area, use of 

showers and prohibition of eating, drinking, smoking and chewing in the work 

area. 

 

4.1.2.8        Special safety hazards that may be encountered including electrical hazards, 

air contaminants (CO, wetting agents, encapsulants, materials from Owner's 

operation), fire and explosion hazards, scaffold and ladder hazards, slippery 

surfaces, confined spaces, heat stress and noise. 

 

4.1.2.9        Workshops affording both supervisory personnel and abatement workers the 

opportunity to see (and experience) the construction of containment barriers 

and decontamination facilities. 

 

4.1.2.10      Supervisory personnel shall, in addition, receive training or contract 

specifications, liability insurance and bonding, legal considerations related to 

abatement, establishing respiratory protection medical surveillance programs, 

EPA, OSHA, and State record keeping requirements, and other topics as 

requested by RISD. 

 

4.1.3     Training must be provided by individuals qualified by virtue of experience and education to 

discuss the topic areas in 4.2. 

 

4.1.4     Training is to have occurred within 12 months prior to the initiation of abatement activities. 

 

4.1.5 Contractor must document training by providing date of training, training entity, course 

outline, and names and qualifications of trainers. 
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4.2        Medical Monitoring 

 

4.2.1     Medical monitoring must be provided by the Contractor to any employee or agent that may 

be exposed to asbestos in excess of background levels during any phase of the 

abatement project.  Due to the synergistic effects between smoking and asbestos 

exposure, it is highly recommended that only non smokers be employed in positions which 

may require them to enter asbestos contaminated atmospheres. 

 

4.2.2       Medical monitoring shall include at a minimum: 

 

4.2.2.1        A work/medical history to elicit symptomatology of respiratory disease. 

 

4.2.2.2        A chest x-ray (posterior - anterior, 14 x 13 inches) evaluated by a Certified B 

reader. 

 

4.2.2.3        A pulmonary function test, including forced vital capacity, EMC and forced 

expiratory volume at one second (FEM/p) administered and interpreted by a 

Certified Pulmonary Specialist. 

 

4.2.3       Employees shall be given an opportunity to be evaluated by a physician to determine their 

capability to work safely while breathing through the added resistance of a respirator.  

(Examining physicians shall be aware of the nature of respiratory protective devices and 

their contributions to breathing resistance. They shall also be informed of the specific 

types of respirators the employee shall be required to wear and the work he will be 

required to perform, as well as special work place conditions, such as high temperatures, 

high humidity, and chemical contaminants to which he or she may be exposed.) 

 

 

4.3     Asbestos Project Manager 

 

4.3.1     The Asbestos Project Manager shall be an RISD representative typically an Inspector from 

the Maintenance Department as the Building Owner or a designated representative paid 

by RISD.  (Also known as the Clerk-of-the-Works or Competent Person). 

 

4.3.2     The Asbestos Project Manager shall be able to demonstrate through special education, 

training, skills, knowledge or experience satisfactory to RISD with the ability to carry out 

the following activities as required: 

 

4.3.2.1        Assist in decision making regarding selection of procedures. 

 

4.3.2.2        Assist in writing contract specifications for the abatement. 

 

4.3.2.3        Assist in evaluation of proposals and selection of a contractor. 

 

4.3.2.4        Enforce contract specifications. 

 

4.3.2.5        Tour work area with the Contractor and agree on pre-abatement conditions of 

the work area. 

 

4.3.2.6        Inspect and sign off on barriers and decontamination enclosure systems. 

 

4.3.2.7        Observe activities at all times during the course of abatement. 

 

4.3.2.8        Meet with the Contractor daily to review work progress and solve problems or 

adjust procedures as appropriate. 
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4.3.2.9        Perform bulk material or air sampling and all work place inspection clearance 

inspections for the Building Owner. 

 

4.3.2.10      Report on abatement to RISD. 

 

4.3.2.11      Request, review and maintain Contractor submittals. 

 

4.3.2.12      Provide training and/or respirator fit testing to personnel. 

 

4.3.3     The Asbestos Project Manager shall have the authority to stop any job activities if they are 

not being performed in accordance with applicable regulations or guidelines or the 

requirements of this specification.  These will be reported to RISD with description of 

activity, reason for stopping it and alternatives for correcting the problem. (Note: The 

Asbestos Project Manager will be selected as early as possible.) 

 

Part 5 – Proposal Contents 

 
5.1  PROPOSAL CONTENTS  

 

Proposals must be submitted as outlined below. Envelopes, packages or boxes containing the original and 

copies must be clearly labeled and submitted in a sealed envelope, package, or box. The original, hard 

copies, and digital copy information must be identical. In the event of a conflict between versions of the 

submitted proposal, the original hard copy shall govern. The digital copy must be submitted with the 

technical and cost/price proposals and cannot be sent through e-mail. 

 

All proposals shall be typewritten on standard 8 ½” X 11” paper (larger paper is permissible for charts, 

spreadsheets, etc.) and placed within a binder with tabs delineating each section.  

 

a. Letter of Transmittal (Appendix B), Campaign Contribution Disclosure Form (Appendix C), 

Conflict of Interest and Debarment/Suspension Certification Form (Appendix D), W-9, 

Certificate of Non-Collusion (Appendix E), W-9 (Appendix F), Certificate of Liability 

Insurance, Subcontractor listing if applicable (Binder 1). 

b. Company and Staff experience – number of years in the respective field, resumes of 

management personnel, training and certification of employees (Binder 1).  

c. Past record of performance – what is your experience working with on contracts with 

educational institutions, government agencies or private industry with respect to such 

factors as control of costs, quality of work and ability to meet schedules (Binder 1).  

d. Knowledge of AHERA. Provide a summary describing your knowledge of AHERA. Is your 

approach to an asbestos abatement project for a school building the same as non-school 

buildings? Explain. (Binder 1)   

e. Proximity to or familiarity with the area in which the projects are located (Binder 1).  

f. Cost Submittal Sheet (Binder 2). 

 
5.2 REQUIREMENTS FOR PROPOSAL  

  

a. Technical Proposal: submit one (1) original hard copy along with three (3) hard copies and 

one (1) digital copy on a USB thumb drive.  

b. Cost/Price Proposal: submit one (1) original hard copy along with one (1) digital copy on a 

USB thumb drive.  
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c. Firm with successful proposal shall be prepared to enter negotiations for project fees when 

required for any project prior to any work being started.  Negotiations will follow procedure 

established by State Procurement Code 13-1-115 thru 122.  

 
5.3 LICENSE REQUIREMENTS   

  

The successful contractor will be required to have all licenses, as required by law, that are 

necessary to complete the services outlined in this proposal.  

  

Part 6 – Selection Process 

 

6.1 Proposal Evaluation  

  

Proposal Evaluation   

  

Interested firms responding to this RFP with a Proposal must provide all information that is 
required.  RISD will evaluate submittals and choose the firm with the proposal most 
advantageous to RISD. Upon completion of the proposal evaluation, RISD and the chosen 
firm will design a Letter of Agreement which when approved by RISD will allow them to 
proceed with the analysis and planning for the facilities.  

 

EVALUATION FACTORS  

  

Only responses that include the information as specified in Proposal Contents will be 
evaluated for award purposes.  Incomplete responsive qualification statements received will 
be determined as “non-responsive” and will not be acceptable for award consideration.  All 
responsive qualification statements received shall be evaluated based on the following 
weighted factors:  

  

   FACTOR                      WEIGHT  

  

1.  Qualifications of personnel  10 pts  

2.  Past projects and performance   10 pts  

3.  AHERA      20 pts  

4.  Proximity and familiarity    20 pts  

       5.   Price                                     40 pts   

      TOTAL                             100 PTS  

 

Part 7 - Award  

  

A review committee will conduct evaluations considering the evaluation factors listed above.  
The committee will rank the responses according to their relative merits.  

Respondents submitting responsive proposals may be offered an opportunity for 

negotiation prior to award for the purpose of obtaining the best and final offer:  

 

1.       Any substantial revision will be accepted in writing from the respondent. 

2. The negotiation process may extend up to the time of award and may require 

public presentation by the respondent.  

3. Respondents may request within their response non-disclosure of confidential 

data.  

 Such data will accompany the proposal and will be readily separable from the 

proposal in order to facilitate eventual public inspection of the non-confidential 

portion of the proposal.  
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This RFP does not guarantee a specific quantity of business.  Purchases are to be made only 
as authorized by a Purchase Order issued by the school district.  RISD reserves the right to 
make a multi-award to two or more vendors.   

  

“Notice” The Procurement Code, Section 13-1-28 through 13-1-199 NMSA 1978, imposes civil 
and misdemeanor criminal penalties for its violation.  In addition, the New Mexico criminal 
statutes impose felony penalties for bribes, gratuities and kickbacks.  

  

“Equal Opportunity Compliance” The successful offeror will abide by all federal and state laws, 
rules and regulations, and executive orders of the Governor of the State of New Mexico, 
pertaining to equal employment opportunity.  In accordance with all such laws, rules and 
regulations, and executive orders of the Governor, the contractor agrees to assure that no 
person in the United States shall, on the grounds of race, color, religion, national origin, sex, 
sexual preference, age or handicap, be excluded from employment with or participation in, be 
denied the benefits of, or be otherwise subjected to discrimination under any program or 
activity performed under this agreement.  If the successful offeror is found to be not in 
compliance with these requirements during the life of this agreement, the successful offeror 
agrees to take appropriate steps to correct these deficiencies.  

  

REQUIREMENTS  

  

The company shall be fully qualified and licensed to provide services requested. 

 

Part 8 – Required Compliance Forms: 

 

 Acknowledgement of Receipt (Appendix A) – Optional 

 Letter of Transmittal (Appendix B) – Required 

 Campaign Contribution Disclosure (Appendix C) – Required 

 Conflict of Interest, Debarment/Suspension (Appendix D) – Required 

 Certificate of Non-Collusion (Appendix E) – Required 

 W-9 (Appendix F) – Required 

 Certificate of Liability Insurance - Required  
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                                                       APPENDIX A 

 Acknowledgement of Receipt Form 

 

REQUESTS FOR PROPOSALS 

 

 ASBESTOS AND ENVIRONMENT ABATEMENT SERVICES 

 

 ACKNOWLEDGEMENT OF RECEIPT FORM 

 

 

In acknowledgement of receipt of this Request for Proposal the undersigned agrees that he/she has 

received a complete copy, beginning with the title page and table of contents, and ending with 

Appendix J. 

 

The acknowledgement of receipt should be signed and returned to the Procurement Officer no later 

than 5:00 P. M. on April 17, 2024.  Only potential Offerors who elect to return this form completed 

with the indicated intention of submitting a proposal will receive copies of all Offeror written 

questions and The District's written responses to those questions as well as RFP amendments, if any 

are issued. 

 

FIRM: _________________________________________________________________ 

 

REPRESENTED BY: _____________________________________________________ 

 

TITLE: ________________________________ PHONE NO.: ____________________ 

 

E-MAIL:  ___________________________       FAX NO.: ________________________ 

 

ADDRESS: _____________________________________________________________ 

 

CITY: __________________________ STATE: ________ ZIP CODE: _____________ 

 

SIGNATURE: ___________________________________ DATE: _________________ 

 

This name and address will be used for all correspondence related to the Request for Proposal. 

 

Firm does/does not (circle one) intend to respond to this Request for Proposals. 

 

 CHRIS THWEATT 

 PURCHASING DEPARTMENT 

 300 N. KENTUCKY 

 575.627.2528 

                                          CTHWEATT@RISD.K12.NM.US 
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APPENDIX B 

LETTER OF TRANSMITTAL FORM 

 

ACKNOWLEDGEMENT:  By responding to this RFP, the undersigned proposer (1) 

acknowledges that he or she agrees to the terms and conditions set forth in this RFP; (2) 

certifies that the Proposer has not, either directly or indirectly, entered into action in restraint of 

full competition in connection with the proposal submitted to the District; and (3) agrees to 

furnish the materials, supplies or services as required within the time specified under the 

conditions imposed as the price indicated. 

Name of Firm:  ________________________________________________________________ 

Address 1:  ___________________________________________________________________ 

Address 2:  ___________________________________________________________________ 

Telephone No:  

________________________________________________________________ 

Email:  

_______________________________________________________________________ 

 

Signature of Authorized Representative:  

____________________________________________ 

Type or legibly print name of above:  

_______________________________________________ 

Contractor’s License# (if applicable):  

______________________________________________ 

 

Contact information for Sales Department (please print legibly): 

Name of Contact: ______________________________________________________________ 

Telephone No.: 

________________________________________________________________ 

Email Address: ________________________________________________________________ 

 

Contact information for POs/Invoicing/Etc. (please print legibly): 

Name of Contact: ______________________________________________________________ 

Telephone No.: 

________________________________________________________________ 

Email Address: ________________________________________________________________ 

 

Contact information for Product or Deliver Problems. (please print legibly): 

Name of Contact: ______________________________________________________________ 

Telephone No.: 

________________________________________________________________ 

Email Address: ________________________________________________________________ 
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 On behalf of the submitting organization named above, I accept the Terms and 

Conditions Governing the Procurement. 

 I concur that submission of our proposal constitutes acceptance of the Evaluation 

Factors contained in this RFP. 

 I acknowledge receipt of any and all amendments of this RFP. 

 

 

 

__________________________                    ___________________________ 

Authorized Signature   Date 
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APPENDIX C 

 

CAMPAIGN CONTRIBUTION DISCLOSURE FORM 

 

Pursuant to NMSA 1978, § 13-1-191.1 (2006), any person seeking to enter into a contract with 

any state agency or local public body for professional services, a design and build project delivery 

system, or the design and installation of measures the primary purpose of which is to conserve 

natural resources must file this form with that state agency or local public body. This form must 

be filed even if the contract qualifies as a small purchase or a sole source contract. The 

prospective contractor must disclose whether they, a family member or a representative of the 

prospective contractor has made a campaign contribution to an applicable public official of the 

state or a local public body during the two years prior to the date on which the contractor submits 

a proposal or, in the case of a sole source or small purchase contract, the two years prior to the 

date the contractor signs the contract, if the aggregate total of contributions given by the 

prospective contractor, a family member or a representative of the prospective contractor to the 

public official exceeds two hundred and fifty dollars ($250) over the two year period.  

Furthermore, the state agency or local public body shall void an executed contract or cancel a 

solicitation or proposed award for a proposed contract if: 1) a prospective contractor, a family 

member of the prospective contractor, or a representative of the prospective contractor gives a 

campaign contribution or other thing of value to an applicable public official or the applicable 

public official’s employees during the pendency of the procurement process or 2) a prospective 

contractor fails to submit a fully completed disclosure statement pursuant to the law.  

THIS FORM MUST BE FILED BY ANY PROSPECTIVE CONTRACTOR WHETHER OR 

NOT THEY, THEIR FAMILY MEMBER, OR THEIR REPRESENTATIVE HAS MADE ANY 

CONTRIBUTIONS SUBJECT TO DISCLOSURE:  

The following definitions apply:  

“Applicable Public Official” means a person elected to an office or a person appointed to 

complete a term of an elected office, who has the authority to award or influence the award of the 

contract for which the prospective contractor is submitting a competitive sealed proposal or who 

has the authority to negotiate a sole source or small purchase contract that may be awarded 

without submission of a sealed competitive proposal.   

“Campaign Contributions” means a gift, subscription, loan, advance or deposit of money or other 

thing of value, including the estimated value of an in-kind contribution, that is made to or 

received by an applicable public official or any person authorized to raise, collect or expend 

contributions on that on that official’s behalf for the purpose of electing the official to either 

statewide or local office.  “Campaign Contributions” includes the payment of a debt incurred in 

an election campaign, but does not include the value of services provided without compensation 

or unreimbursed travel or other personal expenses of individuals who volunteer a portion or all of 

their time on behalf of a candidate or political committee, nor does it include the administrative or 

solicitation expenses of a political committee that are paid by an organization that sponsors the 

committee.  

“Family Member” means spouse, father, mother, child, father-in-law, mother-in-law, daughter-in-

law or son-in-law.  
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“Pendency of the Procurement Process” means the time period commencing with the public 

notice of the request for proposals and ending with the award of the contract or the cancellation of 

the request for proposals.  

“Person” means any corporation, partnership, individual, joint venture, association or any other 

private legal entity.  

“Prospective contractor” means a person who is subject to the competitive sealed proposal 

process set forth in the Procurement Code or is not required to submit a competitive sealed 

proposal because that person qualifies for a sole source or a small purchase contract.  

“Representative of a prospective contractor” means an officer or director of a corporation a 

member or manager of a limited liability corporation, a partner of a partnership or a trustee of a 

trust of the prospective contractor.  

DISCLOSURE OF CONTRIBUTIONS:  

(Note:  If you have made more than one contribution, please attach a list of the public officials 

you have contributed to following the format and attach the list to this document.  Please write 

“see attached” in the blank below.) 

Contribution Made by: ____________________________________________________ 

 

Relation to Prospective Contractor: __________________________________________ 

 

Name of Applicable Public Official on the District Board of Education:  

Shawn Hamilton – Kyle Snider – Paul Cordova – Terry Martin – Cindy Osborn 

  

Date Contribution(s) Made: ________________________________________________ 

 

Amount(s) of Contribution(s): _______________________________________________ 

 

Nature of Contribution(s): 

______________________________________________________________________  

 

Purpose of Contribution(s) 

______________________________________________________________________ 

(Attach extra pages if necessary)  

__________________________________         _______________________________  

Signature        Date  

 

Title (position __________________________________________________________  

--OR--  

NO CONTRIBUTIONS IN THE AGGREGATE TOTAL OVER TWO HUNDRED FIFTY 

DOLLARS ($250) WERE MADE to an applicable public official by me, a family member or 

representative.  

 

__________________________________        ________________________________  

Signature                                                       Date  
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Title (position) __________________________________________________________ 
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APPENDIX D 

Conflict of Interest and Debarment/Suspension Certification Form 

 

CONFLICT OF INTEREST 

As utilized herein, the term “Vendor” shall mean that entity submitting a proposal to Roswell 

Independent Schools in response to the above referenced bids/request for proposals.  

 

The authorized Person, Firm and/or Corporation states that to the best of his/her belief and 

knowledge: No employee or board member of Roswell Independent Schools (or close relative), 

with the exception of the person(s) identified below, has a direct or indirect financial interest in 

the Vendor or in the proposed transaction.  Vendor neither employs, nor is negotiating to employ, 

any Roswell Independent Schools employee, board member or close relative, with the exception 

of the person(s) identified below.  Vendor did not participate, directly or indirectly, in the 

preparation of specifications upon which the quote or offer is made.  If the Vendor is a New 

Mexico State Legislator or if a New Mexico State Legislator holds a controlling interest in 

Vendor, please identify the legislator: 

_____________________________________________________________ 

 

List below the name(s) of any Roswell Independent Schools employee, board member or close 

relative who now or within the preceding 12 months (1) works for the Vendor; (2) has an 

ownership interest in the Vendor (other than as an owner of less than 1% of Vendor’s stock, if 

Vendor is a publicly traded corporation); (3) is a partner, officer, director, trustee or consultant to 

the Vendor; (4) has received grant, travel, honoraria or other similar support from Vendor; or (5) 

has a right to receive royalties from the vendor. 

___________________________________________________ 

 

DEBARMENT/SUSPENSION STATUS 

The Vendor certifies that it is not suspended, debarred or ineligible from entering into contracts 

with the Federal Government, or any State agency or local public body, or in receipt of a notice or 

proposed debarment from any Federal or State agency or local public body.  The vendor agrees to 

provide immediate notice to Roswell Independent Schools’ Chief Procurement Officer in the 

event of being suspended, debarred or declared ineligible by any department or agency of the 

Federal government, or any agency of local public body of the State of New Mexico, or upon 

receipt of a notice of proposed debarment that is received after the submission of the quote or 

offer but prior to the award of the purchase order or contract.  

CERTIFICATION 

The undersigned hereby certifies that he/she has read the above CONFLICT OF INTEREST and 

DEBARMENT / SUSPENSION Status requirements and that he/she understands and will comply 

with these requirements.  The undersigned further certifies that they have the authority to certify 

compliance for the vendor named and that the information contained in this document is true 

and accurate to the best of their knowledge.  
 

Signature: ________________________________________ Date: 

_________________________ 

Name of Person Signing (typed or printed): 

____________________________________________ 
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Title: 

__________________________________________________________________________ 

Email: 

_________________________________________________________________________ 

Name of Company (typed or printed): 

________________________________________________ 

Address: ________________________________City/State/Zip: 

___________________________ 

Telephone: ____________ Fax: ______________ Email: ________________________________ 
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APPENDIX E  

CERTIFICATE OF NON-COLLUSION 
 

The Undersigned certifies, under penalties of perjury:  

 

That this Proposal has been made by the Proposer independently, and has been submitted 

without collusion, and without any agreement, understanding, or planned common course of 

action with any other vendor of materials, supplies, equipment, or services described in this 

procurement document, designed to limit independent bidding or competition;  

 

That the contents of the proposal have not been communicated by the Proposer or it’s 

employees or agents to any person not an employee or agent of the Proposer or it’s surety or 

any bond furnished with the proposal, and will not be communicated to any such person prior to 

the official awarding of this procurement.  

That I have fully informed myself regarding the accuracy of the statement made in the 

certificate. 

 

SIGNATURE: ___________________________________________________________________ 

NAME: _______________________________________________________________________ 

FIRM: ________________________________________________________________________ 

TITLE: ________________________________________________________________________ 

DATE: ________________________________________________________________________  
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